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E-Tender No. : PTCUL/E-Tender/C&P-11/SS-

Pre Bid Queries and Replies

“Augmentation of Transformer capacity at 132 kV S/s Purkul, 132kV Bha

gwanpur and 132kV S/s Roorkee in Garhwal
09/2026-27 Zone under Package -1”
S. | Clause/Tender Description as per Bid/ Tender "Query / Remarks / Clarification Requested PTCUL /Procuring Authority Response
No. Document Document
Reference
1 Tender Notice, | Documents issued "24.09.2025"; | Please confirm that the issue date is 24.09.2026 (the printed | It is confirmed that documents issue date is
SL. 8 / ITB 6.1 / | queries to reach one week before | 24.09.2025 appears to be a typo). Please also accept these | 24.09.2026.
71 the pre-bid meeting. queries and any raised at the meeting, as the one-week
deadline has passed.
2 Transformer TS | "Price * variation shall be Please specify the applicable IEEMA PV circular and formula | PV shall be applicable as per IEEMA, the
clause 26.0 applicable as per IEFEMA..." (power transformer), with weights and indices; the meaning | applicable IEEMA clauses provided with the
of “date of bidding” for the base date: the reference date for | Tender Document.
the indices; any ceiling or floor, and how PV is treated during
extensions attributable to either party.
3 ITB 15.1

Price "firm/variable as defined in
the technical specification"

Please confirm whether all items other than the transformers
(bay equipment, structures, cables, civil works) and erection
are on firm prices. If firm, please consider PV for steel,
aluminium, copper and labour, given the 18-month period.

Prices of all items other than transformers shall |
remain firm as per tender documents.

4 GCC14.1.1

LD at 0.5% per week, capped at
10% of the total contract value

Please confirm that LD is calculated on the value of the

delayed portion or facility, excluding GST, and not on the full
contract value.

Liquidated Damages shall be in accordance with |
applicable provisions of tender document.

5 [scC 32(b) /
SCC 4(b)

10% PBG for transformers, valid
5 years + 60 days

Please allow the PBG to be submitted as a 2-year BG renewed
periodically

As per provisions of tender document.

6 [SCC32/1TB23

Bank guarantees only. Corporate:

and co-operative
guarantees not accepted

bank

“Please” confirmi’ whather " insurance sure

ty bonds' (per GFR
2017, Rule 171, as amended by MoF OM dated 02.02.2022) are

acceptable for the EMD, PBGs and the mobilisation-advance
guarantee,

As per provisions of tender document.
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GCC37.9/37.10

Storage-cum-erection insurance
for 60% of material cost, but
contractor to "insure the entire
project"

Please confirm the sum insured required (60% or 100% of
supply value) and whether third-party liability limits are
prescribed.

The insurance requirements shall be complied
with in accordance with GCC Clauses 37

SCC6.1/ 62

10% retention until
commissioning and final bill

If commissioning is delayed for reasons not attributable to the
contractor beyond a set period (for example 3 months after
réadiness), please allow release of the retention without a BG.

The projects in the bid are located at different
geographical locations and the activities involves
at each substation are independent and not
interlinked with one another and mutually
exclusive. Accordingly, the execution of work at
one substation shall not be dependent upon or
affect the execution of work at any other
substation.

The stipulated completion period of 18 months
shall remain applicable to overall scope of work
as specified in tender bid document.

However, in the event of unavoidable
circumstances or unforeseen situations if in the
contract having many independent projects, if
any of the project is delayed due to cause not
attributable to the contractor then that project
shall be dealt separately and separate
Performance Bank Guarantee shall be applicable
as per terms and conditions for PBG,. Also, the
retention amounts attributable to the project(s)
duly completed and accepted at the other
location(s) may be released, subject to the

10

SCC 6
{Mobilisation
advance)

10% advance at 10.10%
interest

p.a.

Please consider an. interest-free advance, or release in two
parts (5% + 5%) against BG, in line with central PSU practice.

approval of competent authority.
It is an interest bearing advance and other

conditions of advance are applicable as per
tender document.

GCC 34.6.4(d)

Extra 5% of the RA bill withheld
for incomplete data ("to be
revised")

Please clarify the final provision, as the clause is marked "to be
revised".

Final provision is :
d) For non-submission or part submission of
above information, an additional 5% amount of
the'respective RA bill shall be withheld and shall

11

12

Transformer TS
clause 27.0

Loss penalty of X8-10 lakh/kW.
Rejection beyond +2%

Please confirm that the penalty applies only to losses above
the guaranteed values, with tolerance as per IS 2026.

only be released at the time of final bill.

As  per Power Transformer
Specification.

Technical

Transformer TS
clause 2.2

Road, bridge and culvert

strengthening in the bidder's
scope

Please confirm the quantities to be priced, or treat any such
strengthening found necessary after the route survey as an

As per Tender Document.
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13

14

SCCA1(112)/
TS ¢13.13.3

DSC test on a "similar voltage
rating" transformer (SCC) vs "132
KV or above" (TS)

Please confirm that DSC test reports of the transformer
manufacturer (not the bidder) on any rating of 132 kV or
higher voltage class transformer are acceptable,

Dynamic short Circuit Test shall be applicable as |
per Tender Document.

Scope / BOQ

Augmentation of transformer

capacity at three live 132 kV
substations

Please confirm whether foundation or fire-wall modifications

are in the bidder's scope. If they are, please confirm how they
will be paid.

Work shall be executed as_;;er the BOQ.

15

16

GCC 13 / GCC
40

Hindrance register; delays by the
owner

Replacing transformers needs shutdowns at live substations.
Please confirm that delays in getting shutdowns or in PTCUL
handing over the existing transformers will be recorded as

owner hindrances with a matching extension of time and no
LD.

Shutdown shall be made available during
execution of the work in accordance with the
schedule submitted by the contractor. However,
in case of any unavoidable circumstances
resulting in delay, the same shall be recorded in
the Hindrance Register along with supporting
documentary evidence. Extension of time and
applicability of LD shall be decided on a case-to-
case basis in accordance with the relevant

GCC 48

No arbitration clause

Please consider adding arbitration under the Arbitration and

Conciliation Act, 1996 (seat Dehradun) as an option after the
internal ADR process.

contract provisions.

Dispute resolution shall be governed by as per
provisions of tender document.
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