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TENDER NOTICE 

 

OFFICE OF THE  CHIEF ENGINEER(O&M) 
POWER TRANSMISSION CORPORATION OF UTTARAKHAND LTD. 

GARHWAL ZONE, 26- CIVIL LINES,  
ROORKEE 

SUPPLY 4 No. DOUBLE CIRCUIT  220 KV ‘C’ TYPE TOWER  
DOWNLOADED BY:----------------------------------------------------------------------------------------------- 
 
M/s Shri ________________________________________________ 
 
Sr. No. DESCRIPTION 

 
TRANSMISSION LINE/SUBSTATION DETAILS

1. Tender No. 
 

CE/GZR-22/2012-13 

2. Name of Transmission Line (or Substation)  
 

Diversion of 220KV Roorkee-SIDCUL line in the 
campus of M/s Shakti Bhaog foods 

3. Route Km (Details of Substation in 
Voltage/MVA etc.) 

 

1.00 Km. 

4. Estimated Cost 
 

- 

5. EMD 
 

Rs.100,000.00 ( One Lakh) 

6. Time Limit 
 

Two Month 

7. Last date of issue of Bid documents 
 

NA 

8. Last Date of receipt of Bid 
 

15.00 hrs on 25.01.2013 

9. Date and Time of Opening (Technical Bid) 
 

15.30 hrs on 28.01.2013 

10. Price of Tender Document 
 

Rs. 2000.00 + 13.5% VAT 

11. Type of Tender 
 

Open tender 

 
 

      Chief Engineer(O&M) 
          PTCUL 
 
 
Seal & Signature of Bidder 

Note:  
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The Tender document shall only be downloaded from PTCUL website 

www.ptcul.org
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SECTION II – ITB -  PART – 1 

 

INSTRUCTIONS TO BIDDERS 
 

A.  INTRODUCTION 
1.0  General Particulars 
 
1.1  The  Chief Engineer(O&M), Garhwal Zone, Roorkee for & on behalf of the  

Power Transmission Corporation of Uttarakhand Ltd. Dehradun (PTCUL), 
hereinafter called ‘PTCUL’/’OWNER’ (the term would include PTCUL) intends 
to receive bids Design, fabrication, galvanizing and supply of 4 No. 220 KV C 
type DC towers through Chief Engineer(O&M), Garhwal Zone, Roorkee on the 
terms and  Conditions mentioned  herein. The bids shall be prepared and 
furnished as per these Instructions. 

 
2.0 Qualification Requirements of Bidders   
 
2.1  To be qualified for award, the bidder shall provide following satisfactory 

evidence to the Owner of his capability and adequacy of resources: 
 

a) He is a qualified manufacturer/contractor who regularly 
manufactures/executes projects involving the equipments of the type 
specified and has adequate technical knowledge and practical experience 
(the Bidder shall submit documents defining legal status, registration and 
principal place of business; written power of attorney of the signatory of 
the bid to commit the bidder, performance record as 
manufacturer/contractor for supply and installation of materials and 
equipments similar nature even the last five years and details of works on 
hand in the past five years & contracts on hand. 

 

b) He has adequate financial capability and stability to meet the financial 
obligations arising out of the scope of works (the Bidder shall submit 
minimum five years of their Profit & Loss Account and Balance sheet). 

 

c) He has adequate field services organization to provide necessary filed 
installation and management services required to install, test and 
commission equipments/materials as required, in these specifications and 
documents. 

 

d) He has established organization and quality assurance programs to 
achieve the levels of performance and reliability during manufacturing and 
installation activities (The Bidder has to furnish details of key personnel in 
the organization, quality assurance plans & procedures and wherever 
applicable sources of supply for all equipments & materials bought out 
supported by documents supporting their technical capability). 

 

e) In addition, the Qualifying Requirements if any, in the ‘Special Conditions 
of Contracts’ shall also be applicable. 

 
2.2 Joint Venture Firms 
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(a) In case a bid is submitted by a Joint Venture (JV) the partners of Joint 

Venture should collectively meet all above Qualifying Requirements. 

(b) Incase of Joint Venture, the following conditions shall also apply : 
 
 
 
 

 
(c) One of the partners shall be nominated as lead Partner, and this 

authorization shall be evidenced by submitting a Power of Attorney signed 
by legally authorized signatories of both the partners. 

 
(d) The Lead Partner shall be authorized to incur liabilities and receive 

instructions for and on behalf of any partners of the Joint Venture, and the 
entire execution of the Contract, including payment, shall be done   
exclusively with the Lead PARTNER 

 
(e) All partners of the Joint Venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the contract terms , and a 
statement to this effect shall be included in the authorization mentioned 
under (ii) above as well as  in the Bid Form and in the Contract Form( in 
case of a successful Bid )  

 
(f) Agreement entered into by the joint venture partners shall be submitted 

with the bid and will remain in force during the tenancy of contract and 
Guarantee Period thereafter. 

 
 
 2.3  The above cited requirements are only indicative. The owner reserves the 

right to requisition any other relevant information and also reserves the right to 
reject the Bid proposal of any Bidder, if in the Owner’s opinion the 
Qualification data is incomplete and Bidder is not qualified to perform the 
Contract satisfactorily. 

 
 
3.0 Bidding Costs 
 

All costs/expenses in the preparation and submission of the Bid (including any 
post Bid discussions/presentations) shall be fully borne by the Bidder. Owner 
will not be responsible/liable for these costs irrespective of the course and 
conclusion of this Bidding. 

 
B.  BID DOCUMENTS 
 
4.0  Details of Documents 
 
4.1  The following Bid documents apart from Invitation to Bid detail the material 

and equipment specifications/characteristics, the bidding procedures and the 
terms & conditions of contract: 
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a. Instructions to Bidders (ITB-Part I) 
b. General Conditions of Contract (GCC-Part I) 
c. Special Conditions of Contract (SCC-Part I) 
d. Technical Specifications (TSP-Part II) 
e. Technical Data Sheets (TDS-Part II) 
f.    Bid Form and Price Schedules (BF/PS-Part III)  

           g. Forms of Earnest Money, Contract performance Guarantee and Agreement 
5.0  Knowing the Bid Documents 
 
5.1 Every intending Bidder is to examine and understand all instruction, forms, 

terms, conditions and specifications in the Bid Documents and fully know 
himself all the conditions and contents therein, which may in any manner, 
affect the scope & content of work and the costs thereof. Submission of a Bid 
not substantially responsive to the Bid Document in all respects and/or failure 
to furnish all information required by the Bid Document may entail rejection of 
the Bid at the Bidder’s risk. 

 
 
6.0 Clarifications on Bid Documents 
 

6.1 In case an intending Bidder finds any discrepancy or omission in the 
documents and specifications or is in doubt as to the true meaning of any 
part, he shall make a request, in writing not later than fifteen (15) days of the 
date of Bid Documents, to the owner in triplicate. The owner will issue 
explanations, interpretations and clarifications as deemed fit in writing as a 
response to this request. On receipt of such interpretations/clarifications, the 
Bidder may submit his Bid within the date and time stipulated in the Bid 
invitation. All such explanations, interpretations and clarifications from the 
Owner shall be deemed as part of Bid Documents and shall invariably 
accompany the Bidder’s proposal. 

 

6.2 Any verbal/telephonic clarifications and information given by the Owner or his 
employee(s) or his representative(s) will not anyway be binding on the Owner.   

 
7.0 Amendment of Bidding Document 
 
7.1 At any time prior to the deadline for submission of Bids the Owner may, for 

any reasons, whether at his own initiative or in response to a clarification 
requested by the intending Bidder, modify the Bidding Document with 
amendments(s). 

 
7.2 The amendment will be notified in writing of Fax to all intending Bidders who 

have received the Bidding Document at the address contained in the letter of 
request for issue of Bidding document from the Bidders. Owner will bear no 
responsibility or liability arising out of non-receipt of the same in time or 
otherwise. 

 
7.3 In order to afford prospective bidders reasonable time in which to take the 

amendment into account in preparing their bids, the Owner may, at his 
discretion, extend the deadline for the submission of bids. 

 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (8) 
http://www.ptcul.org/ten_02_1_2013.pdf 

7.4 Such amendments, clarifications etc. shall be binding on bidders and will be 
given due consideration by the Bidders while they submit their bids and shall 
invariably enclose such documents as a part of the Bid. 

 
C. PREPARATION OF BIDS  
 
8.0 Language of Bid 
 
8.1  The Bid prepared by the Bidder and all correspondence and documents 

relating to the Bid, exchanged by the Bidder and the Owner, shall be written in 
the English language, provided that any printed literature furnished by the 
Bidder may be written in another language so long as accompanied by an 
English translation of its pertinent passages. Failure of comply with this may 
disqualify a bid. For purposes of interpretation of the bid, the English 
translation shall govern. 

 
8.2 Bid Format 
 

Bidders have to make the Bid in the formats furnished with this Document 
verbatim without adding any printed/typewritten text of their own. 

 
9.0 Local Conditions 
 
9.1 It will be imperative on each Bidder to fully inform himself of all local 

conditions and factors which may have any effect on the execution of the 
Contract covered under these documents and specifications. The Owner shall 
not entertain any request for clarifications from the bidder, regarding such 
local conditions. 

 

9.2 It must be understood and agreed that such factors have properly been 
investigated and considered while submitting the proposals. No claim for 
financial adjustment to the Contract awarded under these specifications and 
documents will be entertained by the owner. Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall be 
permitted by the Owner, which are based on the lack of such clear information 
or its effect on the cost of the works to be Bidder. 

 
10.0 Documents Comprising the Bid: 
 
10.1 The Bidder shall complete the Bid form inclusive of Price Schedules, 

Technical Data Requirements etc. furnished in the Bidding Documents, 
indicating, for the goods to be supplied and services to be rendered, a brief 
description of goods and services, quantity and price. 

 
10.2 The Bidder shall also submit documentary evidence to establish that the 

Bidder meets the Qualification Requirements as detailed in Clause 2.0 above 
and Special Conditions of Contract (including Clause 11 of ITB). 

 
10.3 All Tender Documents/formats are to be returned completed and filled in all 

respects and signed by the Company Authorized Signatory wherever 
specified. 

 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (9) 
http://www.ptcul.org/ten_02_1_2013.pdf 

10.4 The Bid Guarantee shall be furnished in a separate cover in accordance with 
clause specific ITB. 

 
11.0 Scope of The Proposal 
 
11.1  The Scope of the proposal shall be on the basis of a single Bidder’s 

responsibility, completely covering all the equipments and installation services 
specified under the accompanying Technical Specifications. It will include 
among others as specified therein the following: 

 

a) Detailed Engineering. 
b) Complete manufacture including shop testing. 
c) Providing engineering drawings, data, operation manual etc. for the 

Owner’s approval. 
d) Packing and transportation from the manufacturer’s works to the Site. 
e) Pre-assembly, if any, erection, testing and commissioning of all the 

equipments. 
f)   Pre-assembly, if any, erection, testing and commissioning of all the 

equipments. 
g) Reliability tests and performance and guarantee tests on completion of 

commissioning. 
 
11.2  As specified in the Special Conditions of Contract, no deviation whatsoever to 

certain conditions of the bidding documents permitted by the Owner and 
therefore, the Bidders are advised that while making Bid Proposals and 
quoting prices these conditions may appropriately be taken into consideration. 
Bidders are required to furnish a certificate in this regard as per the format 
provided in Special Conditions of Contract in a separate sealed envelope 
containing Bid security, which shall accompany the Technical Bid. Any Bid not 
accompanied by such certificate shall be rejected by the Owner and shall not 
be opened.  

11.3  Bids not covering the above cited entire scope of works may be treated as 
incomplete and hence rejected. 

 
11.4  The Bidder shall complete all the schedules & annexure in the Bid Proposal 

sheets, Technical Data Sheets and specified elsewhere. The Qualifying Data 
should be filled in the required schedule of Bid Proposal Sheets. 

 
12.0  Bid Price 
 
12.1  The Bidder shall indicate, in the appropriate price schedules, enclosed in bid 

proposal sheets, the unit prices inclusive of duties and taxes of the goods, the 
price for erection, testing and commissioning, price for associated civil, 
structural works and other services it proposes to furnish under the contract, 
along with the total bid price. The details of taxes and duties in case of direct 
transaction materials between the bidder and owner only shall be clearly 
indicated for each item in the prescribed format of price bid in the prescribes 
format of price bid. 

 

12.2  Detailed break up, covering all the price components of unit prices as well as 
total bid price, as stipulated in the appropriate price schedules of bid proposal 
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sheet shall be provided by the bidder. This break up shall be entered 
separately for each item in the prescribed format of price bid. 

 
  A) For all goods offered: 
 
   i  The price of the goods quoted ex-factory/ex-works/ex-warehouse as 

applicable, inclusive of all duties, taxes and levies paid or payable on 
components, sub-assemblies and raw materials. 

 
ii. Sales tax, excise duty, Cess, which will be payable by, the owner on 

the goods if this contract is awarded. 
 
iii. Inland transportation charges including handling charges and other 

costs involving to delivery of the goods to their final destination, & 
insurance charges. 

 
iv. The cost of erection, testing and commissioning as well as associated 

civil, structural works. 
 
12.3  The bidder’s separation of price components in accordance with clause 12.2 

supra will be solely for the purpose of the facilitating the comparison of Bids 
by the owner, for the contract price amendment due to quantity variation and 
for on account payments (in case of award) and shall not in any way limit the 
Owner’s rights. 

 

12.4  The Bidder shall specifically note that the Tenders are invited on percentage 
rate increase/decrease based in relation to unit rates of tender price schedule. 

 
13.0 Price Basis 
 
13.1  The Price shall be quoted on firm basis  
13.2 The firm Price quoted by the bidder shall remain fixed during the bidder’s 

performance of the contract and shall not be subject to variation on any 
account save for change in quantity. A bid submitted with an adjustable price 
quotation shall be treated as non-responsive and rejected.   

 
14.0 Taxes and Duties 
 
14.1 Bought out items from vendors/sub-suppliers 
 

All levies, duties, sales tax etc. payable on equipment/material components, 
sub-assemblies, raw materials and any other items used for the bidder’s 
consumption or dispatched directly to the owner from its sub-supplier shall be 
included in the Bid price and any such taxes, duties levies additionally 
payable shall be to bidders account and no separate claim on this behalf shall 
be entertained by the owner.  
 

14.2 Material supplied by the bidder from his own manufacturing units to the 
owner: 
 

Sales tax/ VAT, but not surcharge in lieu of sales tax, other taxes and other 
levies and duties including excise duty, custom duty solely in respect of the 
direct transaction between the owner and the contractor under this contract, if 
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any, shall be included in the bid price. These shall also be indicated 
separately wherever applicable as mentioned in clause 12.0 supra. 
 

14.2.1 Owner shall however, issue requisite sales tax declaration forms for all the 
equipments supplies by the contractor. 

 

14.3 Works contract-tax: 
 

The Civil, structural and architectural portion of the contract shall be treated 
as works contract Consequently, any sales tax payable on the cost of these 
items of supply under the works contract shall also be included by the bidder 
in his total bid price and the owner shall have no liability whatsoever in 
respect of such works contract tax. However, the owner will deduct works 
contract tax out of the suppliers bills as per statutory rules. 

 
14.4 As regards the income Tax, surcharge on income tax and any other corporate 

tax etc,   the owner shall not bear any tax liability whatsoever. The bidder shall 
be liable and responsible for payment of such taxes as attracted under the 
provisions of the law. 

 
14.5 Notwithstanding the tax liabilities as per the sub-clause 14.1 to 14.4 above the 

owner shall have the right to make deduction at source form the amounts 
payable to the contractor in respect of Income Tax (on the cost of items of 
supply included in the works contract) as may be mandatory in terms of the 
law. The owner shall not bear any liability in this regard but shall issue 
necessary certificate in respect of such deduction made. 

 

14.6 Whenever concessional rate of Excise Duty/Sales Taxes indicated by the 
bidders, it shall be confirmed whether any increase in the rates that becomes 
applicable during the performance of the contract would be absorbed by the 
supplier. Bidder shall note that in case of absence of such confirmation, the 
tenders will be evaluated taking into account the maximum rate of excise 
duty/sales tax applicable. 

 
14.7 In case any tax or duty is newly introduced by the Government applicable for 

this contact with effect from the next day of the date submission of the bid and 
if the contractor is required to pay additional tax or duty, then the owner shall 
reimburse the contractor the additional tax or duty so paid by the contractor 
against submission by the contractor against submission by the contractor of 
documentary evidence to the satisfaction of the owner. This provision will not 
be applicable to transaction between the contractor and his sub-suppliers, 
sub-contractors for raw materials, for bought out items etc and will be 
applicable only to the direct transactions between the contractor for the 
material supplies from his own manufacturing units. Besides the said statutory 
variation, no other statutory variation shall be payable by the owner. 

 
14.8 The owner’s liability for all taxes and duties under the contract shall be limited 

to those indicated by the Bidder in the Bid Proposals Sheets, subject to the 
statutory variations and variations as per Clause No. 14.7 supra. 

 
 If the cost to the Contractor during the performance of the ‘Contract’ shall be 

increased or reduced by reasons of the making, passing or promulgation of 
any law after the date of submission of bid or by any order, regulation or by-
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law having the force of law the amount of such increase or reduction shall be 
added to or deduced from the “Contract Price” as the case may be for direct 
transactions between contractor & owner, and not for bought out items. It is 
the Bidders responsibility to furnish details of taxes, duties, levies etc. 
applicable as on the date of submission of the bid. 

 

14.9 No claim for any increase towards the statutory variation regarding 
enhancement of existing tax or duty or introduction of a new tax or duty 
applicable shall be entertained by the Owner during the extended period of 
contract, if any, provided the of the contract is required by causes attributable 
to the contractor. 

 

14.10 The provision of statutory variation regarding enhancement of existing tax or 
duty or introduction of a new tax or duty will be applicable only to the direct 
transaction between the contractor and the owner. 

 
14.11 Before quoting, the bidder may ascertain from the concerned tax authorities of 

Government of Uttarakhand the applicability of Work Contract Tax. Entry Tax, 
Service Tax, etc. in respect of this work and include the same in the quoted 
price. No separate claim in this regard will be entertained by the Owner, as it 
is the responsibility of the Bidder to pay all these taxes. 

 
14.12 In addition, the conditions detailed under Special Conditions of Contract shall 

apply. 
 
15.0 Time Schedule       
 

15.1 The basic consideration and the essence of the Contract shall be strict 
adherence to the time schedule for performing the specified supply of plant, 
equipment, materialgoods. 

 
15.2 The Owner’s requirements of completion schedule for the supply/supply of 

plantare mentioned in the accompanying Special Conditions of Contract 
 

15.3 The completion schedule as stated in the special conditions of contract shall 
be one of the major factor in consideration of the bids. 

 
15.4 The owner reserves the right to request for a change in the work schedule 

during pre-award discussions with successful bidder. 
 
15.5 The successful bidder will be required to prepare detailed PERT 

Network/detailed Bar chart and finalise the same with the owner as per the 
requirement of Clause 12.0 Section GCC. 

 
16.0 Contract Quality Assurance 
 
16.1  The Bidder shall include in his proposal the Quality Assurance Programme 

containing the overall quality management and procedures which he proposes 
to follow in the performance of the Works during various phases as detailed in 
relevant clause of the General Technical Conditions.   

 
16.2  At the time of Award of Contract, the detailed Quality Assurance Programme 

to be followed for the execution of the Contract will be mutually discussed and 
agreed and such agreed Programme shall form a part of the Contract. 
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16.3  The Bidder shall clearly specify the list of sub-vendors from whom the bought 
out items are being supplied. Such details shall be accompanied by their list 
of previous supplies made performance reports etc. However, in case of 
orders are placed, specific approval shall be obtained from the owner for the 
vendor supplied materials. The quality assurance program shall be furnished 
for each material separately for approval. 

 
 
17.0  Insurance 
 
  The Bidder’s insurance liabilities pertaining to the scope of supply are detailed 

out in Clauses titled Insurance, in General Terms and Conditions of Contract 
and in Erection Conditions of this Part-I. Bidder’s attention is specifically 
invited to these clauses. Bid price shall include all the costs in fulfilling all the 
insurance liabilities under the Contract. 

 
18.0  Erection Tools and Tackles 
 
  The Bidder under a separate schedule, in his proposal shall include a list of 

all-special equipment tools & tackles etc. which he proposed to bring to site 
for the purpose of erection, handling, testing and commissioning including 
performance and guarantee tests of the equipment. If any such equipment is 
listed anywhere else in the proposal and not specially  mentioned in the  
above schedule, it shall be deemed to  have been included in  

  the Bidder’s proposed scope of supply. 
 
19.0  Brand Names  
  
19.1  The specific reference in these specifications and documents to any 

material/equipment by brand name make or catalogue number shall be 
construed as establishing standards of quality and performance and not as 
limiting competition. However, Bidders may offer other similar 
material/equipment provided they meet the specified standard, design and 
performance requirements. The Bidder shall furnish adequate technical 
information about such alternative material equipment to enable the Owner to 
determine its acceptability. The Owner shall be the sole judge on the 
acceptability or otherwise of such alternatively material/equipment. 
 

19.2 The bidder shall note that standards for workmanship material and equipment, 
and reference to brand name of catalogue numbers designed by the Owner in 
its Technical Specifications are intended to be descriptive only and not 
restrictive. The Bidder may substitute alternative standards, brand name 
and/or catalogue numbers in its bid, provided that it demonstrates to the 
Owner’s satisfaction that the substitutions are substantially equivalent or 
superior to those designed in the Technical Specification.   

 
20.0 Bid Security/EMD 
 

20.1    The bidder shall furnish, as a part of its bid EMD, bid security for an amount of  
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Rs.100.000.00In the form of F.D.R./TDR  drawn in favour of Chief 
Engineer(O&M), Electy. Transmission Circle,    Roorkee Power Transmission 
Corporation of Uttarakhand Ltd. Payable on any scheduled Bank at Roorkee 

 

20.2 The bid security is required to protect the owner against the risk of Bidder’s 
conduct, which would warrant the guarantee forfeiture, pursuant to relevant 
para elsewhere. The bid guarantee shall be made payable to the Owner 
without any condition whatsoever.  

 
20.3 Any bid not secured in accordance with Para 20.1 above will be rejected by 

the Owner as non-responsive. No exemptions are made in the furnishing of 
the security. 

 
20.4 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on 

finalization of tender or Six months from the date of submission of tender 
whichever is later. 

 

20.5 The successful bidders, Bid Security will be discharged upon, furnishing the 
contract performance guarantee. 

 
 
20.6 The bid guarantee may be forfeited: 
 

a) If a Bidder withdraws its bid during the period of bid validity specified by 
the bidder on the bid Form.   

b) If a bidder refuses to accept the contract or fails to commence the works 
(including supplies within thirty days of letter of award of contract). 

 

21.0 Format of Bid 
 
21.1 The Bidder shall prepare two copies of the bid, clearly marking each “Original 

bid” and “Copy of Bid”, as appropriate. In the event of any discrepancy 
between them the original shall govern. All the documents furnished in original 
document shall be furnished in other  

 copies of Bids.  
 
21.2 The original and all copies of the bid shall be typed or written in indelible ink 

and shall be signed by the Bidder or a person or persons duly authorized by 
the Bidder to sign the Contract. The letter of authorization shall be indicated 
by written power-of-attorney accompanying the bid. All pages of the bid, 
except for un-amended printed literature, shall be initiated by the person or 
persons signing the bid. 

 
21.3 The Bidders must submit the qualifying data in one original and one duplicate 

copy as required in this Instructions to Bidders in separate envelopes sealed 
and enclosed in the envelope submitting proposals, superscribed as under: 

 
 

QUALIFYING DATA FOR DESIGNING, FABRICATION, GALVANIZING AND 
SUPPLY OF 4 No. 220 KV C TYPE DOUBLE CIRCUIT TOWER AGAINST 

SPECIFICATION NO. CE/GZR-22/2012-13 
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21.4 The bid shall contain no interlineations, erasures or overwriting except as 
necessary to correct errors made by the Bidder, in which case such 
corrections shall be initialed by the person or persons signing the bid. 

 

21.5 Bids shall be submitted as under: 
 

Cover-I Earnest Money Deposit (Bid-Security), Annexure (A), as per 
relevant clause of SCC duly signed and Contractor’s covering 
letter. 

 
Cover-II Qualifying Requirements 
 
Cover-III Technical Bid 
 
Must contain conditions and schedules of Part-III without prices and Technical 
Data Requirement Sheets as per Part-II. (Cover I, II and III will collectively 
called Technical Bid.  
Cover-IV Price BidPrice offer as per Part-III including Form of Tender (Two 
copies of Price Schedule).  

 
22.0 Signature of Bids 
 
22.1 The bid must contain the name, residence and place of business of the 

person or persons making the bid and must be signed and sealed by the 
Bidder with his usual signature. The names of all persons signing should also 
be typed or printed below the signature.  

 
22.2 Bid by a partnership must be furnished with full names of all partners and be 

signed with the partnership name, followed by the signature(s) and 
designation(s) or the authorized partner(s) or other authorized 
representative(s). 

 

22.3 Bids by Corporation/Company must be signed with the legal name of the 
Corporation/Company by the President/Managing Director or by the Secretary 
or other person or persons authorized to bid on behalf of such 
Corporation/Company in the matter. 

 
22.4 A bid by a person who affixes to his signature the word ‘President’, Managing 

Director’, ‘Secretary’, ‘Agent’ or other designation without disclosing his 
Principal will be rejected. 

 
22.5 If it is found that two or more persons who are connected with one another 

either financially or as a principal and agent have bid under different names 
without disclosing their connection then such bids will be liable for rejection. 
Satisfactory evidence of authority of the person signing on behalf of the 
Bidder shall be furnished with the bid. 

 
22.6 The Bidder’s name stated on the proposal shall be the exact legal name of the 

firm. 
 

22.7 Bids not conforming to the above requirements of signing may be disqualified 
and EMD forfeited. 

 
23.0 Sealing and marking of bids 
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23.1 Cover-I 1. Bid No     CE/GZR-22/2012-13 
   
  2. Due date for opening    28.01.2013 
 
  3. Reference of earnest money deposit 
 
 Cover-II 1. Bid No.    CE/GZR-22/2012-13 
 
  2. Due date for opening   28.01.2013 
 
  3. Qualifying Requirements 
 
 Cover-III 1. Bid No    CE/GZR-22/2012-13 
 
  2. Due date for opening   28.01.2013 
 
  3. Technical bid & reference and certificate as per Cl. 17.00 

of SCC. 
 
 Cover-IV 1. Bid No    CE/GZR-22/2012-13 
 
  2. Price Bid and reference   
  
 

 Cover-I, Cover-II & Cover-III shall be individually sealed and superscribed as 
indicated above and should be enclosed in the main cover duly sealed and 
superscribed as Tender for Designing, fabrication and   supply of 4 No. 220 
KV Double Circuit “C” type  towers against Bid No CE/GZR-22/2012-13due on 
28.01.2013 containing Cover-I, Cover-II, Cover-III & Cover IV of this tender. 

 
 The original Bid and accompanying documents clearly marked “Original” plus 

one copy for Cover I, II & III and three copies for Cover IV shall be submitted 
by the Bidder at the date, time and place specified. In the event of any 
discrepancy between the original and the copies, the original shall govern. 

 
 The Bid shall be submitted by RPAD or through speed post/Registered Post  

services at the Office of the General Manager(O&M),PTCUL, Bids submitted 
should be posted with due allowance for any postal delay. The Bids received 
after the Due Date and Time of opening are liable to be rejected. 
Telegraphic/Telex/Fax/e-mail Bids shall not be entertained. 

 

23.2 The Bidders shall seal the original and each copy of the bid in an inner and an 
outer envelope, duly making the envelopes as “original” and “copy”. 

 
 
 

23.3 a. Addressed to the Owner at the following address: 
 
  The Chief Engineer(O&M) 
  Zonal Office, Garhwal Zone 
                Power Transmission Corporation of Uttarkhand Ltd. 
                26_ Civil Lines, Roorkee 247  667 
 

b. Bear the name of package bid enquiry number, name of the work and the 
words.   “DO NOT OPEN BEFORE 28.01.2013 
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23.4 The inner envelope shall indicate the name and address of the Bidder to 

enable the bid to be returned unopened in case it is declared “late” or 
“rejected”. 

 
23.6 The Bid Security conditions must be submitted in a separate sealed envelope. 
 
24.0 Deadline for Submission of Bids 
 
24.1 The Bidders have the option of sending the bid by registered post/ speed 

post only. Bids submitted by telex/telegram will not be accepted. No request 
from any Bidder to the Owner to collect the proposals from airlines, cargo 
agent etc. shall be entertained by the Owner. 

 
24.2 Bids must be received by the Owner at the address specified under para 23.3, 

not later than the time & date mentioned in the Invitation to Bid. 
 
24.3 The Owner may, at its discretion, extend this deadline for the submission of 

bids by amending the Bidding Document in which case all rights and 
obligations on the Owner and Bidders previously subject to the deadline will 
thereafter be subject to the deadline as extended. 

 
25.0 Late Bids 
 
25.1 Any bid received by the Owner after the time and date fixed or extended for 

submission of bids prescribed by the Owner, will be rejected and not 
considered for evaluation. 

 
26.0 Modification and Withdrawal of Bids  
 
26.1 The Bidder may modify or withdraw its bid after the bid’s submission provided 

that written notice of the modification or withdrawal is received by the Owner 
prior to the deadline prescribed for submission of bids.  

 

26.2 The bidder’s modification or withdrawal notice shall be prepared, sealed, 
marked and dispatched in accordance with the provisions of clause 23.0. The 
envelope should clearly indicate whether the modification is for the Technical 
bid or the Price bid. No bid modifications notice by Telex/Grams/Fax shall be 
entertained by the Owner. 

 
26.3 No bid shall be modified in any manner, whatsoever subsequent to the 

deadline for submission of bids. 
 
26.4 No bid may be withdrawn in the interval between the deadline for submission 

of bids and the expiration of the period of bid validity specified by the Bidder 
on the Bid Form. Withdrawal/modification of a bid during this interval may 
result in the Bidder’s forfeiture of its bid security. 

 
27.0 Information required with the proposal   
 

27.1 The bids must clearly indicate the name of the manufacturer, the type and/or 
model of each principal item of equipment proposed to be furnished and 
erected. The bid should also contain drawings and descriptive materials 
indicating general dimensions, materials from which the parts are 
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manufactured, principles of operation, the extent of pre-assembly involved, 
major construction equipment proposed to be deployed, method of erection 
and the proposed erection organizational structure.  

 

27.2 The above information shall be provided by the Bidder in the form of separate 
sheets, drawings, catalogues, etc. in five copies. 

 
27.3 Any bid not containing sufficient descriptive material to describe accurately 

the equipment proposed may be treated as incomplete and hence rejected. 
Such descriptive materials and drawings submitted by the Bidder will be 
retained by the Owner. Any major departure from these drawings and 
descriptive material submitted will not be permitted during the execution of the 
contract without specific written permission of the Owner. 

 
27.4 Oral statements made by the Bidder at any time regarding quality, quantity or 

arrangement of the equipment or any other matter will not be considered. 
 

27.5 Standard catalogue pages and other documents of the Bidder may be used in 
the bid to provide additional information and data as deemed necessary by 
the Bidder. 

 
27.6 The Bidder, along with his Proposal, shall submit a list of recommended 

erection equipment and materials which will be required for the purpose of 
erection of equipment and materials supplied under the Contract. 

 
27.7 In case the ‘Proposal’ information contradicts specification requirements, the 

specification requirements will govern, unless otherwise brought out clearly in 
the technical commercial deviation schedule. 

 
E. BID OPENING AND EVALUATION 
 
28.0 Opening of bids by owner 
 
28.1 The Owner will open the bids in the presence of Bidder’s representatives who 

choose to attend on the date and time mentioned for opening of bids in the 
Invitation to Bid or in case any extension has been given thereto, on the 
extended bid opening date and time notified to all the Bidders who have 
downloaded and submittedthe bidding document. The Bidder’s representative 
who are present shall sign a register evidencing their attendance. 

 
28.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other 

details as the Owner, at his discretion may consider may consider 
appropriate, will announced in the Technical Bid Opening. 

 
28.3 The price bids of all the “Techno-Commercial” Responsive Bidders shall be 

opened in the presence of representatives (up to two per firm) of such bidders 
who choose to be present. The date & time of opening the Price Bid shall be 
intimated to all such qualified bidders by Fax/Telex, atleast one week in 
advance besides inviting final price bid if found appropriate after evaluation of 
Technical bids. 

 
28.4 The Bidder’s name, lumpsum Bid Price, all discounts if any, modification in 

the Price Bid and any such other details as the Owner, at his discretion, may 
consider appropriate, will be announced/furnished in the Price Bid Opening. 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (19) 
http://www.ptcul.org/ten_02_1_2013.pdf 

 
 

28.5 No electronic recording/transmitting devices will be permitted during Bid 
opening. 

 
29.0 Purpose of Evaluation of Bids  
 
29.1 The Bids received/accepted/opened will be evaluated by the Owner to 

ascertain the technical responsiveness of the bid for the complete scope of 
the proposal, as covered under these specifications and documents. All 
technically responsive bids shall then be examined to determine the LOWEST 
EVALUATED COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 

 
30.0 Policy for Bids under consideration    

 
30.1 Bids shall be deemed to be under consideration immediately after opening of 

Technical Bid and until such time official intimation of award/rejection is made 
by the Owner to the Bidders. While the Bids are under consideration, Bidders 
and/or their representatives and other interested parties are advised to refrain 
from contacting by any means, the owner and/or his employee’s 
representatives on the matters related to Bids under consideration. 

 
30.2 Clarification of Bids 
 

To assist in the examination evaluation and comparison of Bids the owner 
may on his own ask the Bidder for a clarification of its bid. The request for 
clarification and the response shall be in writing and no change in the price or 
substance of the bid shall be sought, offered or permitted. 
 

31.0 Preliminary Examination  
 
31.1 The Owner will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether required sureties 
have been furnished, whether the documents have been properly signed, and 
whether the bids are generally in order.  

 
31.2 Arithmetical errors will be rectified on the following basis:  

 
If there is discrepancy between the unit price and the total price that is 
obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price shall be corrected. If there is a discrepancy between the 
total bid amount and the sum of total costs, the latter shall prevail and the total 
bid amount will be corrected accordingly. If there is a discrepancy between 
words and figures, the amount advantageous to the Owner will prevail. If the 
Bidder does not accept the correction of the errors as above, his Bid will be 
rejected and the amount of Bid Security will be forfeited. The Bidder should 
ensure that the prices furnished in various price schedules are consistent with 
each other. In the case of any inconsistency in the prices purpose, the Owner 
shall be entitled to consider the highest price for the purpose of evaluation 
and for the purpose of award of Contract use the lowest of the prices in these 
schedules.  

 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (20) 
http://www.ptcul.org/ten_02_1_2013.pdf 

31.3 Prior to the detailed evaluation, the Owner will determine the substantial 
responsiveness of each bid to the Bidding Document. For purpose of these 
Clauses, a substantially responsive bid is one which conform to all the terms 
and conditions of the Bidding Document without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity 
or delivery period of the equipment, completion of supply of plants or which 
limits in any way the responsibilities or liabilities of the Bidder of any right of 
the Owner as required in these specifications and documents. The Owner’s 
determination of a bid’s responsiveness shall be based on the contents of the 
bid itself without recourse to extrinsic evidence.  

 
31.4 A bid determined as not substantially responsive will be rejected by the Owner 

and may not subsequently be made responsive by the Bidder by correction of 
non-conformity.   

 
31.5 The Owner may waive any minor informality or non-conformity or irregularity 

in a bid which does not constitute a material deviation, provided such waiver 
does not prejudice or affect the relative ranking of the any Bidder.  

 
32.0 Evaluation of Price Bids 
 
32.1    Definitions and Meanings  
 

For the purpose of the evaluation and comparison of bids, the following 
meanings and definition will apply:- 

 
a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for 

the complete scope of works.  
 

b) ‘Differential Price’ shall mean the summation of the equalizing elements 
of price for parameter differential or deficiencies in the equipment and 
services determined from the Bidder’s proposal.  

 
c) ‘Cost compensation for Deviations’ shall mean the rupee value of 

deviations from the bidding document as determined from the Bidder’s 
proposal.  

 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ 

and ‘Cost Compensation for Deviations’.  
 
33.0 Calculation of differential Price & Cost Compensation for Deviations 
 

The Differential Price to be added to the Bid Price of each bid during 
evaluation and comparison shall be derived as under: 
 
Differential Price (DP)=n1F1+n2F2…….where F1, F2…...Fn are the various 
factors in Indian Rupees per unit of parameter differential or deficiency in the 
equipment and services offered as stipulated in these specifications: n1, 
n2…,nn are the respective parameter differential or deficiency in the 
corresponding units to be determined form the Bidder’s proposal. The above 
factors and corresponding units of parameter differential are derived from 
the Technical Specifications, Date sheets and/or Special Conditions of 
Contract.  
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Deviations from the Bidding Documents in so far as practicable will be 
converted to a Rupee value (D) and the Bidding Document while evaluating 
the bids. In determining the Rupee value of the deviations the Owner will 
use parameters consistent with those specified in the specifications and 
documents and or other information as necessary and available to the 
Owner.  
 

33.1    Comparison of Bids 
 
 The bids shall be compared on the basis of lumpsum prices (I, e, for supply 

portion and price for services & civil works to be rendered as quoted by the 
Bidder) for the entire scope to the proposal as defined in the Bidding 
Document.  

 

 For comparison purposes all the evaluated bid prices shall be in Indian 
Rupees as under: 

 W = Q + DP + D 
 Where  
 W = Bid Price quoted by the bidder in Indian Rupees (Value of 

equipments/materials Including taxed and duties plus components. Of 
erection cost including civil engineering works & mandatory spars and other 
components if any.) 

 
 DP =  Different price in Indian Rupees calculated as above. 
 D = Cost compensation for deviations calculated as above.  
 
All evaluated bid prices of all the bidders shall be compared among themselves to 
determine the lowest evaluated bid and, as a result of this comparison, the lowest 
bid will be selected for the award of the Contract.  
 
F.    AWARD OF CONTRACT 
 
34.0 Award Criteria  
 
34.1 The owner will award the contract to the successful Bidder whose bid has 

been determined to be substantially responsive and has been determined as 
the lowest evaluated bid, providing further that the Bidder is determined 
toqualified to perform the contract satisfactorily. The Owner shall be the sole 
judge in this regard.  

 
34.2 In case of award of Contract on a bidder there shall be separate contracts 

one for supply of goods, the second for erection & services (and third for 
civil engineering works in substations).  

 
 
 
34.3 Further, the Owner reserves the right to award separate contracts to two or 

more parties in line with the terms and conditions specified in the 
accompanying Technical Specifications,  

 
35.0 Owner’s right to accept any bid and to reject any or all bids : 
 
35.1 The Owner reserves the right to accept or reject any bid, and to annual the 

bidding process and reject all bids at time prior to award of contract, any 
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without  thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Owner’s action. 

 
36.0 Notification of award 
 

36.1 Prior to the expiration of the period of bid Validity and extended validity 
period, if any, the Owner will notify the successful Bidder in writing by 
registered letter or cable or telex of FAX, to be confirmed in writing by 
registered letter, that is bid has  been accepted. 

 
36.2 The notification of award will constitute that formation of the Contract. 
 
36.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant 

to relevant clause 41.0, the Owner will promptly notify each unsuccessful 
Bidder and will discharge its bid security, pursuant to Clause 20.0. 

 
37.0  Signing of Contract 
 
37.1 At the same time as the Owner notifies the successful Bidder that his bid 

has been accepted, the Owner will send the Bidder the detailed of Award, 
incorporation all agreements between the parties. 

 

37.2 Within 15 days of receipt of the detailed of Award, the successful bidder 
shall sign the same with date and return it to the Owner, 

 
37.3 The Bidder will prepare the Contract Agreement as per the proforma 

prescribed and the same will be signed within 30 (Thirty) days of notification 
of Award.  

 
38.0 Contract Performance Guarantee: 
 
38.1 As a contract performance security, the successful bidder, to whom the work 

is awarded, shall be required to furnish a Performance Guarantee, in form of 
Bank Guarantee on prescribed proforma. The Guarantee amount shall be 
equal to ten percent (10%) of the Contract price and it shall guarantee the 
faithful performance of the Contract in accordance with the terms and 
conditions specified in these documents and specifications. The guarantee 
shall be valid up to 90 days after the end of Warranty Period. 

 
38.2 The Performance Guarantee shall cover additionally the following 

guarantees to the Owner: 
 

a) The successful Bidder guarantees the successful and satisfactory 
operation of  the equipment furnished and erected under the Contract, 
as per the  specifications and documents.   

 

b) The successful Bidder further guarantees that the equipment provided 
by him/his sub-vendors installed by him shall be free from all defects in 
design, material and workmanship and shall upon written notice from 
the Owner fully remedy free of expenses to the Owner such defects as 
developed under the normal use of the said equipment within the 
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period of guarantee specified in the relevant clause of the General 
Terms and Conditions in the Part-I/Special Conditions of Contract.  

 
38.3 The Contract Performance Guarantees is intended to secure the 

performance of the entire contract. However, it is not to be construed as 
limiting the damages under clause entitled “Equipment Performance 
Guarantee” in Technical Specifications, Part-II and damages stipulated in 
other clauses in the Bid documents  

 
38.4 The performance guarantee will be discharged without any interest any 

interest at the end of guarantee period, unless otherwise specified in Special 
Conditions of Contract.  

 
39.0 Splitting of Order: 

 
The purchaser reserves the right to split the order among various successful 
tenders in any manner he chooses without assigning any reasons 
whatsoever.  

 
40.0 Delivery Schedule/ Completion Period: 
 

The Delivery of supply of material / Commissioning of project shall be 
completed within 60 days from the  date of issue of technically & commercially 
confirmed order 

 
41.0 QUANTITY VARIATION 

 
The Quantities given in bill of quantities is provisional and may vary ±20% 

 
42.0 The  tenderers are required to submit three sets of structural & foundation 
drawings of 220 KV Double Circuit  “C” type towers  along with Bill of material so that 
the same is made available to the successful  contractor at the time of award for 
necessary correction/modification etc.  Offers received without the drawings and bill 
of material shall not be entertained and may be rejected. 
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SECTION –GCC 

 
GENERAL TERMS & CONDITIONS OF CONTRACT 

 
A. INTRODUCTION  
 
1.0  Definitions of Terms 
 
1.1 The ‘Contract’ means the agreement entered into between the Owner and 

the Contractor as per the Contract Agreement signed by the parties, 
including all attachments and appendices thereto and all documents 
incorporated by reference therein.  

 

1.2 ‘Owner’ shall mean the Power Transmission Corporation of Uttarakhand 
Ltd., Dehradun or any of its subsidiaries and shall include its legal 
representatives, successors and assigns.  

 
1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid is accepted 

by the Owner for the award of the Works and shall include such successful 
Bidder’s legal representatives, successors and permitted assigns.  

 
1.4 ‘Sub-Contractor’ shall mean the person named in the Contract for any part 

of the Works or any person to whom any part to the Contract has been 
sublet by the Contractor with the consent in writing of the Engineer and will 
include the legal representatives, successors and permitted assigns of such 
person. 

 
1.5 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as 

Engineer from time to time for the purpose of the Contract.  
 
1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include 

equipment, stores and materials to be provided by the Contractor under the 
Contract. 

 
1.7 ‘Works’ shall mean and include the furnishing of equipment, labour and 

services, as per the Specifications and complete erection, testing and 
putting and putting into satisfactory operation including all transportation, 
handling, unloading and storage at the Site as defined in the Contract.                                                                            

 
1.8.1 ‘Specifications’ shall mean the Specifications and Bidding Document forming 

a part of the Contract and such other schedules and drawings as may be 
mutually agreed upon.  

 
1.9.1 ‘Site shall mean and include the land and other places on, into or through 

which the works and the related facilities are to be erected or installed and 
any adjacent land, paths, street or reservoir which may be allocated or used 
by the Owner or Contractor in the performance of the Contract.  

 

1.10 The term ‘Contract Price’ shall mean the lump-sum price quoted by the 
Contractor in his bid with additions and/or deletions as may be agreed and 
incorporated in the Letter of Award and the contract agreement for the entire 
scope of the works.  
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1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works 
value of the equipment/Materials supplied include structures, town materials 
insulators, conducting etc. 

 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field 
activities of the works including erection, testing and putting into satisfactory 
operation including successful completion of performance and guarantee 
tests to be performed at Site by the Contractor including cost of insurances.  

 
 
 
 
1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work 

used by the manufacturer, the Contractor, their collaborators/associates or 
Sub-Contractors for the performance of the Contract.  

 
1.14 Site Engineer ‘Inspector’ shall   mean the Owner owner’s Engineers or any 

person nominated by the time to inspect the equipment; stores or Works 
under the Contract and/or the duly authorized representative of the Owner.  

 
1.15 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean 

the official notice issued by the Owner notifying the Contractor that his bid 
has been accepted.  

 

1.16 ‘Order’ shall mean the official letter issued by the Owner informing the 
acceptance of the bid.  

 
1.17 ‘Date of Contract’ shall mean the date on which Notice of Award of 

Contract/Letter of Award has been issued.  
 
1.18 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein 

otherwise expressly defined shall mean calendar day or days of 24 hours 
each.  

 
 A ‘Week’ shall mean continuous period of seven (7) days. 
 
1.19 ‘Writing’ shall include any manuscript, type written or printed statement, 

under or over signature and/or seal as the case may be.  
 
1.20 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, 

‘Proper’, ‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, 
‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases of like 
importance are used the approval, judgment, direction etc. is understood to 
be a function of the Owner/Engineer. 

 
1.21 Test on completion shall mean such tests as prescribed in the Contract to 

be performed by the Contractor before the work is taken over by the Owner.  
 
1.22 ‘Performance and Guarantee Tests’, shall mean all operational checks and 

tests required to determine and demonstrate capacity, efficiency, and 
operating characteristics as specified in the Contract Documents.  

 
1.23 The term ‘Final Acceptance’/Taking Over’ shall mean the Owner’s written 

acceptance of the Works performed under the Contract, after successful 
commissioning/ completion of Performance and Guarantee Tests, as 
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specified in the accompanying Technical Specifications or otherwise agreed 
in the Contract. 

 
1.24 ‘Guarantee period’/’Maintenance Period’ shall mean the period during which 

the Contractor shall remain liable for repair or replacement of any defective 
part of the works performed under the Contract.  

 
1.25 ‘Latent Defects’ shall mean such defects caused by faulty designs, material 

or      work-man-ship which cannot be detected during inspection, testing 
etc, based in the technology available for carrying our such tests. 

 
1.26 ‘Drawing’, ‘Plans, shall mean all: 
 

a) Drawings furnished by the owner/Consultant as a basis of 
Bid/Proposals.  

 
b) Supplementary drawings furnished by the Owner/Consultant to clarify 

and to define in greater detail the intent of the Contract.  
 

c) Drawings submitted by the Contractor with his bid provided such 
drawings are acceptable to the Owner/Consultant. 

 
d) Drawings furnished by the Owner/Consultant to the Contractor during 

the progress of the work; and  
 

e) Engineering data and drawings submitted by the Contractor during the 
progress of the work provided such drawings are acceptable to the 
Engineer/Owner. 

 
1.27 ‘Codes’ shall mean the following including the latest amendments and/or 

replacements, if any:  
 
a) Indian Electricity Act, 1905 and Rules and Regulations made 

thereunder.  
 

b) Electricity Act 2003 and Rules & Regulations made there under. 
 

c) Indian Factory Act, 1948 and Rules and Regulations made thereunder. 
 

d) Indian Factory Act, 1884 and Rules and Regulations made thereunder.  
 

e) Indian Explosives Act, 1934 and Rues and Regulations made 
thereunder. 

 
f) A.S.M.E Test Codes 

 
g) A.I.E.E Test Codes.  

 
h) American Society of Materials Testing Codes. 

 
i) Standards of the Indian Standards Institution. 

 

j) Other Internationally approved standards and/or rules and regulations 
touching the subject matter of the Contract.  
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1.28 Words imparting the singular only shall also include the plural and vice-
versa wherethe context so requires.  

 
1.29    Words imparting ‘Person’ shall include firms, companies, corporations and 

associations or bodies of individuals, whether incorporated or not.  
 

1.30    Terms and expression not herein defined shall have the same meaning as 
are assigned to them in the Indian Sale of Goods Act (1930), failing that in 
the Indian Contract Act(1872) and failing that in the General Clauses Act 
(1897) including amendments thereof, if any.  

Or 
 
1.31    In addition to the above the following definitions shall also apply.  
 

a) ‘All equipment and materials’ to be supplied shall also mean 
‘Goods’and ’plants’. 

 

b) ‘Constructed’ shall alsomean ‘erected and installed’. 
 

c) ‘Contract Performance Guarantee’ shall also mean ‘Contract 
Performance Security’. 

 
2.0 Application 
 

The General Conditions shall apply to the extent that they are not 
superseded by provisions in other parts of the Contract.  

 
3.0 Standards 
 

The goods supplied under this Contract shall conform to the standards 
mentioned in the Technical Specifications, and, when no applicable 
standard in mentioned, to the authoritative standard appropriate to the 
goods and such standards shall be the latest issued by the concerned 
institution.  

 
4.0 Language and Measures 
 

All documents pertaining to the Contract including specifications, schedules, 
notices, correspondences, operating and maintenance instruction, drawing 
or any other writing shall be written in English language. The Metric System 
of measurement shall be used exclusively the Contract.  
 

5.0 Contract Documents  
 
5.1 The term Contract Documents shall mean and include the following which 

shall be deemed to form an integral part of the Contract: 
 

a) Invitation to Bid including letter forwarding the Bidding Documents, 
Instructions Bidders, General Terms and Conditions of Contract and all 
other documents included under volume-I and the Special Conditions 
of Contract.  

 
b) Specifications of the equipment to be furnished and erected under the 

Contract as brought out in the accompanying Technical Specifications.  
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c) Contractor’s Bid Proposal and the documents attached there to 
including the letters of clarifications thereto between the Contractor and 
the Owner prior to the Award of Contract except to the extent of 
repugnancy.  

 
d) All the materials, data and information of any sort given by the 

Contractor along with his bid, subject to the approval of the 
Owner/Consultant.  

 
e) Letter of Award and any agreed variation to the conditions to the 

documents and special terms and conditions of Contract, of the 
Owner/Consultant. 

 
5.2 In the event of any conflict between the above mentioned documents the 

matter shall be referred to the Engineer whose decision shall be considered 
as final binding upon the parties.  

 
6.0 Use of Contract Documents and Information 
 
6.1 The Contractor shall not, without the Owner’s prior written consent, disclose 

the Contract, or any provision thereof, or any specification, plan, drawing, 
pattern, sample or information furnished by or on behalf of the Owner in 
connection therewith, to any person other than a person employed by the 
Contractor in the performance of the Contract. Disclosure to any such 
employed person shall be made in confidence and shall extend only so far 
as may be necessary for the purpose of such performance. 

 

6.2 The Contractor shall not, without the Owner’s prior written consent, make use 
of any document or information enumerated in various Contract documents 
except for the purpose of performing the Contract. 

 
6.3 The Contractor shall not communicate or us in advertising, publicity, sales 

releases or in any other medium, photographs or other reproduction of the 
Worksunder this Contract, or descriptions of the site, dimensions, quantity, 
quality or other information, concerning the works unless prior written 
permission has been obtained form the Owner. 

 
6.4 Any document, other than the Contract itself, enumerated in various Contract 

documents shall remain the property of the Owner and shall be returned (in 
all copies) to the Owner on completion of the Contractor’s performance 
under the Contract if so required by the Owner  

 
7.0 Construction of the Contract 
 
7.1 Notwithstanding anything stated elsewhere in the bid documents, the 

Contract to be entered into will be treated as a divisible Supply and Erection 
Contract 

 Award shall be placed on the successful Bidder as follows: 
 

i) First Contract: For Ex-works supply of all equipment and materials. 
 

ii) Seconds Contract: For providing all other services like inland 
transportation, insurance for delivery at site, unloading, storage, 
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handling at site, installation, testing and commissioning including 
performance testing in respect of all the equipment material supplied 
under the “First Contract” and other equipment/materials given by the 
owner for transport from owner’s stores, insurance, unloading storage 
handling at site installation testing & commissioning.  

 

7.2 In case of divisible supply and erection Contract, or where the Owner hands 
over his equipment to the Contractor for executing, then the Contractor shall 
at the time of taking delivery of the equipment/dispatch documents be 
required to execute an Indemnity Bond in favour to the Owner in the from 
acceptable to the PTCUL for keeping the equipment in safe custody and to 
utilize the same exclusive for the purpose of the said Contract. Simples of 
Performa for the Indemnity Bond will be furnished during award of Contract.   

 

7.3 The Contract shall in all respects be construed and governed according to 
Indian Laws. 

 
7.4 It is clearly understood that total consideration for the Contract(s) has been 

broken up into various components only for the convenience of payment 
under the Contract(s) and for the measurement of deviations or 
modifications under the Contract(s).  

 
8.0    Jurisdiction of the Contract 
 
8.1 The laws applicable to the Contract shall be the laws in force in India. The 

Courts of Roorkee  
shall have exclusive jurisdiction in all matters arising under this Contract.  

 
9.0    Execution of Contract 
 
9.1 The laws applicable to the issue of the Letter of Award to the Contractor will 

send one copy of the final agreement to the Contractor for his scrutiny and 
approval.   

 
9.2 The Agreement, unless otherwise agreed to, shall be signed within 30 days 

of the acceptance of the Letter of Award, at the office the Owner at 
Roorkeeon a date and time to be mutually agreed. The Contractor shall 
provide for signing of the Contract, Performance Guarantee, appropriate 
power of attorney and other requisite materials. In case the Contract is to be 
signed beyond the stipulated time, the Bid Guarantee submitted with 
Proposal will have to be extended accordingly.  

 
9.3 The Agreement will be signed in copies to be specified and the Contractor 

shall be provided with one signed and the rest will be retained by the Owner.  
 
9.4 The Contractor shall provide free of cost to the Owner all the Engineering 

data, drawing, and descriptive materials submitted with the bid, to form a 
part of the Contract immediately after issue of Letter of Award. 

 
9.5 Subsequent to signing of the Contract, the Contractor at his own cost shall 

provide the Owner with copies of agreement within fifteen (15) days after the 
signing of the Contractor. 
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10.0 Enforcement of Terms 
 
10.1 The failure of either party to enforce at any time any of the provisions of this 

Contractor or any rights in respect thereto or to exercise any option therein 
provided, shall in no way be construed to be a waiver of such provisions, 
rights or options or in anyway to affect the validity of the Contract. The 
exercise by either party of any of its rights herein shall not preclude or 
prejudice either party from exercising the same or any other it may have 
under the Contractor  

 
11.0 Completion of Contract 
 
11.1 Unless otherwise terminated under the provisions of any other relevant 

clause this Contract shall be deemed to have been completed on the expiry 
of the guarantee period as provided for under the clause entitled ‘Guarantee’ 
in this section of the Volume-I  

 
B. GUARANTEES &LIABILITIES  
 
12.0 Time –The Essence of Contract 
 
12.1 The time and the date of completion of the Contract as stipulated in the 

Contract by the Owner without or with modifications, if any, and so 
incorporated in the Letter of Award, shall be deemed to be the essence of 
the Contract. The Contractor shall so organize his resources and perform 
his work as to complete it not late than the date agreed to. . 

 
12.2 The Contractor shall submit a detailed PERT network/bar chart within the 

time frame agreed consisting of adequate number of activities covering 
various key phases of the work such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen(15) days 
of the date of Notification of Award. This network shall also indicate the 
interface facilities to be provided by the Owner and the dates by which such 
facilities are needed. The Contractor shall discus the network so submit with 
the Owner and the agreed network shall form part of the Contract 
documents. During the performance of the Contract, if in the opinion of the 
Engineer, proper progress is not maintained, suitable changes shall be 
made in the Contractor’s operations to ensure proper progress without any 
cost implication to the Owner. The interface facilities to be provided by the 
Owner in accordance with the agreed network shall also be reviewed while 
reviewing the progress of the Contractor. 

 
12.3 Based on the above agreed network/bar chart fortnightly reports shall be 

submitted by the Contractor as directed by the Engineer.  
 
12.4 Subsequent to the finalization of the network, the Contractor shall make 

available to the Engineer a detailed manufacturing programme in line with 
the agreed Contract network. 

 

 Such manufacturing programme shall be reviewed, updated and submitted 
to the  
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 Engineer once every two months thereafter. 
 
12.5 The above bar charts/manufacturing programme shall be compatible with 

the Owner’s computer environment and furnished to the Owner on such 
media as may be desired by the Owner. 

 
13.0 Effectiveness of Contract 
 
 The Contract shall be considered as having come into force from the date of 

the notification of award unless otherwise provided in the notification of 
award.  

 
14.0 Penalty for Delay 
 
14.1.1 If the Contractor fails to successfully complete the supply within the time 

fixed under the Contract, the Contractor shall pay to the Owner as penalty a 
sum specified for each specified period of delay. The details of such penalty 
are brought out in the accompanying Special Conditions of Contract (SCC)  

 
14.1.2 Equipment and materials will be deemed to have been delivered only when 

all its components, parts are also delivered. If certain components are not 
delivered in time the equipment and materials will be considered as delayed 
until such time the missing parts also delivered.  

 
14.1.3 The total amount of penalty for delay under the Contract will be subject to a 

maximum of 10% of the Contract prices detailed in the Special Conditions of 
Contract (SCC).  

 
15.0 Guarantee 
 
15.1 The Contractor shall warrant that the equipment will be new, unused and in 

accordance with the Contract documents and free form defects in material 
and workmanship for a period of twenty four (24) calendar months 
commencing immediately upon the satisfactory commissioning. The 
Contractor’s liability shall be limited to the replacement of any defectives 
parts in the equipment of his own manufacture or those of his Sub-
Contractors under normal use and arising solely form faulty design, material 
and/or workmanship provided always that such defective parts are 
repairable at the equipment. Such replaced/defective part shall be returned 
to the Contractor unless otherwise arranged. No repairs or replacement 
shall normally be carried out by the Engineer when the equipment is under 
the supervision of the contractor’s Supervisory Engineer.  

 
15.2 In the event of any emergency where in the judgment of the Engineer, delay 

would cause serious loss or damages, repairs or adjustment may be made 
by the Engineer or a third party chosen by the Engineer without advance 
notice to the Contractor and the cost of such work shall be paid by the 
Contractor. In the event such action is taken by the Engineer, the Contractor 
will notify promptly and he shall assist wherever possible in making 
necessary corrections. This shall not relieve the Contractor of his liabilities 
under the terms and conditions of the Contract. 
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15.3 If it becomes necessary for the Contractor to replace or renew any defective 
portions of the works the provision of this clauses shall apply to portion of 
the works so replaced or renewed until the expiry of twelve (12) months from 
the date of such replacement or renewal. If any defects are not remedied 
within a reasonable time, the Engineer may proceed to do the work at the 
Contractor’s risk and cost but without prejudice to any other rights which 
Owner may have against the Contractor in respect of such defects.  

 

15.4 The repaired or new parts will be furnished and erected free of cost by the 
Contractor. If any repair is carried out on his behalf at the site, the 
Contractor shall bear the cost of such repairs. 

 

15.5 The cost of any special or general overhaul rendered necessary during the 
maintenance period due to defects in the equipment or defective work 
carried out by the Contractor, the same shall be borne by the Contractor. 

 
15.6 The acceptance of the equipment by the Engineer shall in no way relieve the 

Contractor of his obligations under this clause.  
 
15.7 In the case of those defective parts, which are not repairable at site but are 

essential for the commercial operation of the equipment, the Contractor and 
the Engineer shall mutually agree to a programme of replacement or 
renewal, which will minimize interruption to the maximum extent in the 
operation of the equipment.  

 

15.8 At the end of the guarantee period, the Contractor’s liability ceases except 
for latent defects. For latent defects, the Contractor’s liability as mentioned 
in Clause Nos. 15.1 through 15.7 above shall remain till the end of 5 years 
from the date of completion of guarantee period.  

 
 In respect of goods supplied by Sub-Contractors to the Contractor where a 

longer guarantee (more than 24 months) is provided by such Sub-
Contractor, the Owner shall be entitled to the benefits of such longer 
guarantee.  

 
15.9 The provisions contained in this clause will not be applicable:  

 
a) If the Owner has not used the equipment according to generally 

approved industrial practice and in accordance with the conditions of 
operations specified and in accordance with operating manuals, if any.  

 

b) In cases of normal wear and tear of the parts to be specifically 
mentioned by the Contractor in the offer. 

 
16.0 Taxes, Plants & Licenses 
 
 The Contractor shall be liable and pay all non-Indian taxes, duties, levies 

lawfully assessed against the Owner or the Contractor in pursuance of the 
Contract. In addition the Contractor shall be responsible for payment of all 
Indian duties, levies and taxes lawfully assessed against the Contractor for 
his personal income & property only.  

 
17.0 Replacement of Defective Parts and Materials 
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17.1 If during the performance of the Contract, the Engineer shall decide and 
inform in writing to the contractor that the Contractor has manufactured any 
equipment, material or part of equipment unsound and imperfect or has 
furnished any equipment inferior to the quality specified, the Contractor on 
receiving details of such defects or deficiencies shall at his own expenses 
within seven (7) days of his receiving the notice, or otherwise, within such 
time as may be reasonably necessary or making it good, proceed to alter, 
reconstruct or remove such works and furnish fresh equipment/materials 
upto the standards of the specifications. In case, the Contractor fails to do 
so, the Engineer may on giving the Contractor seven (7) days notice in 
writing of his intentions to do so, proceed to remove the portion of the works 
so complained of and at the cost of the Contractor perform all such Works or 
furnish all such equipment/ material provided that nothing in this clause shall 
be deemed to deprive the Owner of or affect any rights under the Contract 
which the Owner may otherwise have in respect of such defects and 
deficiencies.  

 
17.2 The Contractor’s full and extreme liability under the clause shall be satisfied 

by the payment to the Owner of extra cost, such replacement procured 
including erection as provided for in the Contract, such extra cost being the 
ascertained difference between the price paid by the Owner for such 
replacements and the Contract Price by portion for such defective 
equipment/materials/work and repayments of any sum paid by the Owner to 
the Contractor in respect of such defective equipments/materials. Should the 
Owner not so replace the defective equipment/materials the Contractor’s 
extreme liability under this clause shall be limited to repayment of all sums 
paid by the Owner under the Contractor for such defective 
equipment/materials.  

 
18.0 Patent Rights and Royalties 
 
 Royalties and fees for patents covering materials, articles, apparatus, 

devices, equipment or processes used in the works shall be deemed to have 
been included in the Contract Price. The Contractor shall satisfy all 
demands that may be made at any time for such royalties or fees and he 
alone shall be liable for any damages or claims for patent infringements and 
shall keep the Owner indemnified in that regard. The Contractor shall, at his 
won cost and expenses, defend all suits or proceedings that may be 
instituted for alleged infringement of any patents involved in the Works, and, 
in case of an award of damages, the Contractor shall pay for such award. In 
the event of any suit or other proceedings instituted against the Owner, the 
same shall be defended at the cost and expense of the contractor who shall 
also satisfy/comply with any decree, order or award made against the 
Owner. But it shall be understood that no such machine, plant, work, 
material or thing has been used by the Owner for any purpose or any 
manner other than that for which they have been furnished and installed by 
the Contractor and specified under these  specifications. Final payment to 
the Contractor by the Owner will not be made while any such suit or claim 
remains unsettled. In the event any apparatus or equipment, or any part 
thereof furnished by the Contractor, is in such suit or proceedings held to 
constitute infringement, and its use is procure for the Owner, the right to 
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continue the use of said apparatus, equipment or part thereof, replace it with 
non-infringing apparatus or equipment or modify it, so it becomes non-
infringing. 

 
19.0 Defense of Suits 
 

 If any action in court is brought against the Owner or Engineer or an officer 
or agent of the Owner, for the  failure, omission or neglect on the part of the 
Contractor to perform any acts, matters, covenants or things under the 
Contract, or for damage or  injury caused by the alleged omission or 
negligence on the part of the Contractor, his agents, representatives or his 
Sub-Contractors, or in connection with any claim based in lawful demands of 
Sub-Contractors , workmen, suppliers or employees, the Contractor shall in 
all such cases indemnify and keep the Owner, and the Engineer and or his 
representative, harmless form all losses, damages, expenses or decrees 
arising of such action.  

 
20.0 Limitation of Liabilities 
 
 The final payment by the Owner in pursuance of the Contract shall mean the 

release of the Contractor from all his liabilities under the Contract. Such final 
payment shall be made only at the end of the Guarantee/Warranty period, 
and till suchtime as the Contractual liabilities and responsibilities of the 
Contractor, shall prevail. All other payments made under the Contract shall 
be treated as on-account payment. 

 
21.0 Engineer’s Decision 
 
21.1 In  respect of all matters which are left to the decision of the Engineer 

including the granting or with-holding of the certificates, the Engineer shall, if 
required to do so by the Contractor, give in writing a decision thereon.  

 
21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in 

accordance with the meaning and intend of the Contract, the Contractor may 
file within the Engineer, within fifteen (15) days after receipt of the decision, 
a written objection to the decision.  

 

 Failure to file an objection within the allotted time will be considered as an 
acceptance of the Engineer’s decision and the decision shall become final 
and binding.  

 

21.3 The Engineer’s decision and the filing of the written objection thereto shall 
be a condition precedent to the right to request arbitration. It is the intent of 
the Agreement that there shall be no delay in the execution of the works and 
the decision of the Engineer as rendered shall bed promptly observed.  

 
22.0 Power to Vary or Omit Work 
 
22.1 No alterations, amendments, omission, suspensions or variations of the 

Works (hereinafter referred to as ‘variation’) under the Contract as detailed 
on the Contract Documents, shall be made by the Contractor except as 
directed in writing by the Engineer, but the Engineer shall have full powers 
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subject to the provisions hereinafter contained, from time to time during the 
execution of the Contract, by notice in writing to instruct the Contractor to 
make such variation without prejudice to the Contract. The Contractor shall 
carry out such variation and be bound by the same conditions as far as 
application asthough occurred in the Contract Documents. If anysuggested 
variations  

 
 would, in the opinion of the Contractor, if carried out, prevent him from 

fulfilling any of his obligations or guarantees under the Contract, he shall 
notify the Engineer thereof in writing and the Engineer shall decide forthwith 
whether or not, the same shall be carried out and if the Engineer confirms 
his instructions, the Contractor’s obligations and guarantees shall be 
modified to such an extent as may be mutually agree. Any agreed difference 
in cost occasioned by any such variation shall be added to or deducted from 
the Contract Price as the case may be.  

 

22.2 In the event of Engineer requiring any variation, a reasonable and proper 
notice shall be given to the Contractor to enable him to work his 
arrangement accordingly, and in cases where goods or materials are 
already prepared or any design, drawing or pattern made or work done as 
per the contract requires to be altered, a reasonable and agreed sum in 
respect thereof shall be paid to the Contractor.  

 
22.3 In any case in which the Contractor has received instructions from the 

Engineer as to the requirement of carrying out the alterations or additional or 
substituted work which either then or later on, will in the opinion of the 
Contractor, involve a claim for additional payment, the Contractor shall 
immediately and in no case later than thirty (30) days, after receipt of the 
instructions aforesaid and before carrying out the instructions, advise the 
Engineer to that effect. But the Engineer shall not become liable for payment 
of any charges in respect of any such variations, unless the instructions for 
the performance of the same shall be confirmed in writing by the Engineer.  

 
22.4 If any variation in the Works results in reduction of Contract Price, the 

parties shall agree, in writing, so to the extent of any change in the price, 
before the Contractor proceeds with the change.  

 
22.5 In all the above cases, in the event of a disagreement as to the 

reasonableness of the said sum, the decision of the Engineer shall prevail.  
 
22.6 Notwithstanding anything stated above in this clause, the Engineer shall 

have the full power to instruct the Contract, in writing, during the execution 
of the Contract to vary the quantities of the items or groups of items in 
accordance with the provisions of clause entitled ‘Change of Quantity’ in 
section GCC of this Volume-I. The Contractor shall carry out such variations 
and be bound by the same conditions as though the said variations occurred 
in the Contract Documents. However, the Contract Price shall be adjusted at 
eh rates and the prices provided for the original quantities in the Contract.     

 
23.0 Assignment and Sub-Letting of Contract 
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23.1 The Contractor may, after informing the Engineer and getting his written 
approval, assign or sub-let the Contract or any part thereof other than for raw 
material, for minor details or for any part of the plant for which makes are 
identified in the Contract. Suppliers of the equipment not identified in the 
Contract or any change in the identified suppliers shall be subjected to 
approval by the Engineer. The experience list of equipment vendors under 
consideration by the Contractor for the Contract shall be furnished to the 
Engineer for approval prior to procurement of all such items/equipment. Such 
assignment/sub-letting shall not relieve the Contractor of any obligation, duty 
or responsibility under the Contract. Any assignment as above, without prior 
written approval of Engineer, shall be void. 

 

23.2 For components/equipment procured by the Contractor for the purposes of 
the Contract, after obtaining the written approval of the Owner, the 
Contractor’s purchase specifications and enquiries shall call for quality plan to 
be submitted by the suppliers along with their Proposals. The quality plans 
called for from the Vendors shall set out, during the various stages of 
manufacture and installation, the quality practices and procedures followed by 
the Vendors’ quality control organization, the relevant reference document./ 
standard used, acceptance level, inspection documentation raised, etc. such 
quality plans of the successful vendors shall be discussed and finalized in 
consultation with the Engineer and shall form a part of the Purchase 
Order/Contract between the Contractor and the Vendor. Within three weeks of 
the release of the Purchase Orders/Contracts for such bought out 
items/components a copy of the same without price details but together with 
detailed purchase specification, quality plans and delivery conditions shall be 
furnished to the Engineer by the Contractor. 

 
24.0 Change of Quantity 
 

24.1 During the execution of the Contract, the Owner reserves the right to increase 
or decrease the quantities of items under the Contract but without any change 
in unit price or other terms & conditions. Such variations unless otherwise 
specified in the accompanying Special Conditions of Contract and/or 
Technical Specifications, shall not be subjected to any limitation for the 
individual items but the total variations in all such items under the Contract 
shall be limited to a percentage of the Contract price as specified in the 
Special Conditions of Contract. 

 

24.2 The Contract price shall accordingly be adjusted based on the unit rates 
available in the Contract price shall accordingly be adjusted based on the unit 
rates available in the Contract for the change in quantities as above. The base 
unit currency of the Contract, except as provided for  in Clause 33.0 below. In 
case the unit rates are not available for the change in quantity, the same shall 
be subjected to mutual agreement.  

 
25.0 Packing, Forwarding and Shipment 
 
25.1 The Contractor, wherever applicable, shall after proper painting, pack and 

crate all equipment in such a manner as to protect them from deterioration 
and damage during rail and road transportation to the Site and storage at the 
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Site till the time of erection. The Contractor shall be held responsible for all 
damages due to improper packing.  

 
25.2 The Contractor shall notify the Owner  of the date of each shipment from his 

works, and the expected date of arrival at the Site for the information of the 
Owner. 

 
25.3 The Contractor shall also give all shipping information concerning the weight, 

size and content of each packing including any other information the Owner 
may require. 

 
25.4 The following documents shall be sent by registered post to the Owner within 

three days from the date of shipment, to enable the Owner to make 
progressive payments to the Contractor:- 

 

Application for payment in the standard format of the Owner 
 

Invoice  
 

Packing list 
 

Pre-despatch clearance certificate, if any 
 

Test Certificate, wherever applicable 
 

Insurance Certificate. 
 
25.5 The Contractor shall prepare detailed packing list of all packages and 

containers, bundles and loose materials forming each and every consignment 
dispatched to Site. 

 

The Contractor shall further be responsible for making all necessary 
arrangements for loading, unloading and other handling right from his works 
up to the Site and also till the equipment is erected, tested and commissioned. 
He shall be solely responsible for proper storage and safe custody of all 
equipment. 
 

26.0 Cooperation with Other Contractors and Consulting Engineers 
 
The Contractor shall agree to cooperate with the Owner’s other Contractors 
and Consulting Engineers and freely exchange with them such technical 
information as is necessary to obtain the most efficient and economical design 
and to avoid unnecessary duplication of efforts. The Engineer shall be 
provided with three copies of all correspondence addressed by the Contractor 
to other Contractors and Consulting Engineers of the Owner in respect of 
such exchange of technical information, Wherever needed. 
 

27.0 No Waiver of Rights   
 

Neither the inspection by the Owner or the Engineer or any of their officials, 
employees, or agents nor any order by the Owner or the Engineer for 
payment of money or any payment for or acceptance of, the whole or any part 
of the Works by the Owner or the Engineer, nor any extension of time, nor any 
possession taken by the Engineer shall operate as a waiver of any provision 
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of the Contract, or of any power herein reserved to the Owner or any right to 
damages herein provided nor shall any waiver of any breach in the Contract 
be held to be waiver of any other or subsequent breach. 
 

28.0 Certificate Not To Affect Right of Owner and Liability of The Contractor 
 

No interim payment certificate of the Engineer, nor any sum paid on account 
by the Owner, nor any extension of time for execution of the Works granted by 
the Engineer shall affect or prejudice the rights of the Owner against the 
Contractor or relieve the Contractor of his obligation for the due performance 
of the Contract, or be interpreted as approval of the Works done or of the 
equipment furnished and no certificate shall create liability for the Owner to 
pay for alterations, amendments, variations or additional works not ordered, in 
writing, by the Engineer or discharge the liability of the Contractor for the 
payment of damages whether due, ascertained, or indemnify the Owner, nor 
shall any such certificate nor the acceptance by him of any sum paid on 
account or otherwise affect or prejudice the rights of the Owner against the 
Contractor. 
 

29.0 Progress Reports 
 

During the various stages of the work in pursuance of the Contract, the 
Contractor shall at his own cost submit periodic progress reports as may be 
reasonably required by the Engineer with such materials as, charts, networks, 
photographs, test certificates, etc. Such progress reports shall be in the form 
and size as may be required by the Engineer. 
 

30.0 Taking Over 
 

Upon successful completion of all the tests to be performed as Site on 
equipment furnished and erected by the Contractor, the Engineer shall issue 
to the Contractor a Taking Over Certificate as a proof of the final acceptance 
of the equipment. Such certificate shall not unreasonably be withheld nor will 
the Engineer delay the issuance thereof on account of minor omissions or 
defects which do not affect the commercial operation and/or cause any 
serious risk to the equipment. Such certificate shall not relieve the Contractor 
of any of his obligations which otherwise survive, by the terms and conditions 
of the Contract after issue of such certificate. 

 
C. CONTRACT SECURITY AND PAYMENTS 

 
31.0 Contract Performance Guarantee 
 

The Contractor shall furnish Contract Performance Guarantee(s) for the 
proper fulfillment of the Contract in the prescribed form within fifteen (15) days 
of “Notice of Award of Contract”. The performance guarantees(s) shall be as 
per terms prescribed. 
 
 

34.0 Payment 
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34.1 The payment to the Contractor for the performance of the works under the 
Contract will be made by the Owner as per the guidelines and conditions 
specified herein. All payments made during the Contract shall be on account 
payments only. The final payment will be made on completion of all Works 
and on fulfillment by the Contractor of all his liabilities under the Contract. 

 

34.2 Currency of Payment 
 

All payments under Contract shall be in Indian Rupees only. 
 

34.3 Terms 
 

Payment terms will be as prescribed in the special conditions of contract and 
on fulfillment of conditions specified thereof. 
 

34.4 Payment Schedule 
 

The Contractor shall prepare and submit to the Engineer for approval, a break 
up of the Contract Price. This Contract Price break-up shall be interlinked with 
the agreed detailed PERT network of the Contractor setting forth his starting 
and completions dated for the various key phases of Works prepared as per 
conditions in Clause 12.0 of this Section GCC of Volume I.  Any payment 
under the Contract shall be made only after the Contractor’s price break up 
shall be equal to the lump sum Contract Price. A price breakup over valuing 
those items of supply which will be shipped first will not be accepted. 
 

34.5 Application for Payment 
 
34.5.1 The Contractor shall submit application for the payment in the prescribed 

proforma of the Owner. Proforma for application for payment will be as 
prescribed. 

 
34.5.2 Each such application shall state the amount claimed and shall set forth in 

detail, in the order of the Payment Schedule, particulars of the Works 
including the Works executed at Site and of the equipment shipped/brought 
on to the site pursuant to the Contract upto the date mentioned in the 
application and for the period covered since the last preceding certificate, If 
any. 

 
 
34.5.3 Every interim payment certificate shall certify the Contract value of the 

Works executed upto the date mentioned in the application for the payment 
certificate, provided that no sum shall be included in any interim payment 
certificate in respect of the works that, according to the decision of the 
Engineer, does not comply with the Contract. 

 
34.6 Mode of Payment 
 

34.6.1 Payment due on dispatch of equipment shall be made by the Owner through 
Owner’s Bank or directly to the Contractor as per the payment schedule. 

 
 
34.6.2 The payment of test charges, if any, payment, taxes and duties (whenever 

admissible) inland transportation (including port handling), insurance and the 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (40) 
http://www.ptcul.org/ten_02_1_2013.pdf 

erection portion of the Works shall be made direct to the Contractor by the 
Owner. 

 
Progressive payments linked with erection shall only be made after the issue 
of certificate by the Engineer, one for the quantum of work completed and 
the other for the successful completion of quality check points involved in 
the quantum of work billed. 

 

34.6.3 Inland Transportation & Insurance 
 

Inland transportation (including port handling) and inland insurance charges 
shall be paid to the Contractor on pro-rata to the value of the equipment 
received at site and on production of the invoices by the Contractor. 
However, wherever equipment wise inland transportation charges have 
been called for in the ‘Bid Proposal Sheets’ and have been furnished by the 
Contractor, the payment of inland transportation charges shall be made after 
receipt of equipment at site based on the charges thus identified by the 
Contractor in his Proposal and incorporated in the Contract. The aggregate 
of all such prorate payments shall however not exceed the total amount 
quoted by the Bidder in his bid and incorporated in the Contract.  

 
35.0 Deductions from Contract Price 
 

All costs, damages or expenses which the Owner may have paid, for which 
under the Contract the Contractor is liable, or any other retention award will 
be claimed by the Owner. All such claims shall be billed by the Owner to the 
Contractor regularly as and when they fall due. Such bills shall be supported 
by appropriate and certified vouchers or explanations, to enable the 
Contractor to properly identify such claims. Such claims shall be paid by the 
Contractor within thirty (30) days of the receipt of the corresponding bills and if 
not paid by the Contractor within the said period, the Owner may them deduct 
the amount, from any monies due or becoming due by him to the Contractor 
under the Contract or may be recovered by sections of Law or otherwise.   
 

D. RISK DISTRIBUTION 
 
37.0 Transfer of Title  
 

37.1 Transfer of title in respect of equipment and materials supplied by the 
Contractor to PTCUL pursuant to the terms of the Contract shall pass on to 
PTCUL with negotiation of dispatch documents. 

 
37.2 This Transfer of Title shall not be construed to mean the acceptance and the 

consequent “Taking Over” of equipment and materials. The Contractor shall 
continue to the responsible for the quality and performance of such equipment 
and materials and for their compliance with the specifications until “Taking 
Over” and the fulfillment of guarantee provisions of this Contract. 

 
37.3 This Transfer of Title shall not relieve the Contractor from the responsibility for 

all risks of loss or damage to the equipment and materials as specified under 
the clause entitled “Insurance” of this Section. 

 
38.0 Insurance 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (41) 
http://www.ptcul.org/ten_02_1_2013.pdf 

 
38.1 The Contractor at his cost shall arrange, secure and maintain all insurance as 

may be pertinent to the Works and obligatory in terms of law to protect his 
interest and interests of the Owner against all perils detailed herein. The form 
and the limit of such insurance as defined herein together with the underwriter 
in each case shall be acceptable to the Owner. However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all 
time during the period of Contract shall be of Contractor alone. The 
Contractor’s failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations. The insurance covers to be taken by the 
Contractor shall , however, be authorized to deal directly with insurance 
Company or Companies and shall be responsible in regard to maintenance of 
all insurance covers. Further the insurance should be in freely convertible 
currency. 

 
38.2 Any loss or damage to the equipment during handling, transportation, storage, 

erection, putting into satisfactory operation and all activities to be performed 
till the successful completion of commissioning of the equipment shall be to 
the account of the Contractor. The contractor shall be responsible for 
preference of all claims and make good the damages or loss by way of repairs 
and / or replacement of the equipment, damaged or lost. The transfer of title 
shall not in any way relieve the Contractor of the above responsibilities during 
the period of Contract. The contractor shall provide the Owner with copy of all 
insurance policies and documents taken out by him in pursuance of the 
Contract. Such copies of documents shall be submitted to the Owner 
immediately after such insurance coverage. The Contractor shall also inform 
the Owner in writing at least sixty (60) days in advance regarding the 
expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 

 
38.3 The perils required to be covered under the insurance shall include, but not be 

limited to fire and allied risks, miscellaneous accidents (erection risks) 
workman compensation risks, loss or damage in transit, theft, pilferage, riot 
and strikes and malicious damages, civil commotion, whether conditions, 
accidents of all kinds, etc. The scope of such insurance shall be adequate to 
cove the replacement/ reinstatement cost of the equipment for all risks upto 
and including delivery of goods and other costs till the equipment is delivered 
at Site. The insurance policies to be taken should be on replacement value 
basis and/or incorporating escalation clause. Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the 
Contractor shall be liable to make good the full replacement/ rectification 
value of all equipment/ materials and to ensure their availability as per project 
requirements.  

 
38.4 All costs on account of insurance liabilities covered under the Contract will be 

on Contractor’s account and will be included in Contract Price, However, the 
Owner may from time to time, during the pendency of the Contract, ask the 
Contractor in writing to limit the insurance coverage, risks and in such a case, 
the parties to the Contract will agree for a mutual settlement, for reduction in 
Contract price to the extent of reduced premia amount. The Contractor, while 
arranging the insurance shall ensure to obtain all discounts on premia which 
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may be available for higher volume or for reason of financing arrangement of 
the project.  

 
38.5 The clause entitled ‘Insurance’ under the section ECC of the Volume-I, covers 

the additional insurance requirements for the portion of the works to be 
performed at the Site. 

 
38.6 Special Conditions of Contract details out the various insurance liabilities. 
 
39.0 Liability for Accidents And Damages 
 

Under the Contract, the Contractor shall be responsible for loss or damage to 
the plant until the successful completion of commissioning as defined else 
where in the Bid document. 
 

40.0 Delays by Owner or His Authorized Agents 
 

40.1 In case the Contractor’s performance is delayed due to any act of omission on 
the part of the Owner or his authorized agents, then the Contractor shall be 
given due extension of time for the completion of the Works, to the extent 
such omission on the part of the Owner has caused delay in the Contractor’s 
performance of the Contract. 

 

Regarding reasonableness or otherwise of the extension of time, the decision 
of the Engineer shall be final.  
 

40.2 In addition, the Contractor shall be entitled to claim demonstrable and 
reasonable compensation if such delays have resulted in any increase in cost. 
The Owner shall examine the justification for such a request for claim and if 
satisfied, the extent of compensation shall be mutually agreed depending 
upon the circumstances at the time of such an occurrence. 

 
41.0 Demurrage, Wharfage etc. 

 

All demurrage, wharfage and other expenses incurred due to delayed 
clearance of the material or any other reason shall be to the account of the 
Contractor. 
 

42.0 Force Majeure 
 
42.1 Force majeure is herein defined as any cause which is beyond the control of 

the Contractor or the Owner as the case may be, which they could not foresee 
or with a reasonable amount of diligence could not have foreseen and which 
substantially affects the performance of the Contract, such as: 
 

a. Natural phenomena, including but not limited to floods, droughts, 
earthquakes and epidemics; 

 
b. Acts of any Government, domestic or foreign, including but not limited 

to war, declared or undeclared, priorities, guarantees, embargoes. 
 

Provided either party shall within fifteen (15) days from the occurrence of such 
a cause notify the other in writing of such clauses. 
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42.2 The Contractor or the Owner shall not be liable for delays in performing his 
obligations resulting from any force majeure cause as referred to and/or 
defined above. 

 
The date of completion will, subject to hereinafter provided, be extended by a 
reasonable time even though such cause may occur after Contractor’s 
performance of obligation has been delayed due to other causes. 

 
43.0 Suspension of Work 
 

43.1  The Owner reserves the right to suspend and reinstate execution of the 
whole or any part of the Works without invalidating the provisions of the 
Contract.  Orders for suspension or reinstatement of the Works will be issued 
by the Engineer to the Contractor in writing.  The time for completion of the 
works will be extended for a period equal to duration of the suspension.  

 
43.2  Any necessary and demonstrable cost incurred by the Contractor as a result 

of such suspension of the works will be paid by the Owner, provided such 
costs are substantiated to the satisfaction of the Engineer.  The Owner shall 
not be responsible for any liabilities if suspension or delay is due to some 
default on the part of the Contractor or his Sub-Contractor. 

 
44.0 Contractor’s Default 
 
44.1  If the Contractor shall neglect to execute the works with due diligence and 

expedition or shall refuse or neglect to comply with any reasonable order 
given to him, in writing by the Engineer in connection with the works or shall 
contravene the provisions of the Contract, the Owner may give notice in 
writing to the Contractor to make good the failure, neglect or contravention 
complained of.  Should the Contractor fail to comply with the notice within 
thirty (30) days from the date of serving the notice, then and in such case the 
Owner shall be at liberty to employ other workmen and forthwith execute 
such part of the works as the Contractor may have neglected to do or if the 
Owner shall think fit, without prejudice to any other right he may have under 
Contract to take the work wholly or in part out of the Contractor’s hands and 
re-contract with any other person or persons to complete the works or any 
Contractor’s equipment that may have been at the time on the Site in 
connection with the works without being responsible to the Contractor for fair 
wear and tear thereof and to the exclusion of any right of the Contractor over 
the same, and the Owner shall be entitled to retain and apply any balance 
which may otherwise be due on the Contract by him to the Contractor, or 
such part thereof as may be necessary, to the payment of the cost of 
executing the said part of the Works or of completing the Works as the case 
may be.  If the cost of completing of works or executing part thereof as 
aforesaid shall exceed the balance due to the Contractor shall pay such 
excess.  Such payment of excess amount shall be independent of the 
liquidated damages for delay which the Contractor shall have to pay if the 
completion of works is delayed.   
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44.2  In addition, such action by the Owner as aforesaid shall not relieve the 
Contractor of his liability to pay liquidated damages for delay in completion of 
Works as defined in Clause 14.0 of this Section.  

 

44.3  Such action by the Owner as aforesaid the termination of the Contract under 
this clause shall not entitle the Contractor to reduce the value of the Contract 
Performance Guarantee nor the time thereof.  The Contract Performance 
Guarantee shall be valid for the full value and for the full period of the 
Contract including guarantee period.  
 

45.0    Termination of Contract on Owner’s Initiative  
 
45.1  The Owner reserved the right to terminate the Contract either in part or in full 

due to reasons other than those mentioned under clause entitled 
‘Contractor’s Default’.  The Owner shall in such an event give fifteen (15 
days) notice in writing to the Contractor of his decision to do so.  

 
45.2 The Contractor upon receipt of such notice shall discontinue the work on the 

date and to the extent specified in the notice, make all reasonable efforts to 
obtain cancellation of all orders and Contracts to the extent they are related to 
the work terminated and terms satisfactory to the Owner, stop all further 
subcontracting or purchasing activity related to the work terminated, and 
assist Owner in maintenance, protection, and disposition of the  , and assist 
Owner in maintenance, protection, and disposition of the works acquired 
under the Contract by the Owner.   

 
In the event of such a termination the Contractor shall be paid compensation, 
equitable and reasonable, dictated by the circumstances prevalent at the time 
of termination.  

 
45.3 If the Contractor is an individual or a proprietary concern and the individual or 

the proprietor dies and the Contractor is a partnership concern and one of the 
partners dies then unless the Owner is satisfied that the legal representatives 
of the individual Contractor or of the proprietor of the propriety concern and in 
the case of partnership, the surviving partners, are capable of carrying out 
and completing the Contract the Owner shall be entitled to cancel  the 
Contract as to its incompleted part without being in any way liable to payment 
of any compensation to the estate of deceased Contractor and/or to the 
surviving partners of the Contractor’s firm on account of the cancellation of 
the Contract.  The decision of the Owner that the legal representatives of the 
deceased Contractor or surviving partners of the Contractor’s firm cannot 
carry out and complete the Contract shall be final and binding on the parties.  
In the event of such cancellation the Owner shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the estate of the 
deceased Contractor and/or the surviving partners of the Contractor’s firm 
liable to damages for not completing the Contract.  
 

46.0 Frustration of Contract  
 

46.1 In the event of frustration of the Contract because of supervening 
impossibility in terms of Section 56 of the Indian Contract Act, parties shall be 
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absolved of their responsibility to perform the balance portion of the Contract, 
subject to provisions contained in sub-clause 46.3 below.  

 
46.2 In the event of non-availability or suspension of funds for any reasons, 

whatsoever (except for reason of willful or flagrant breach by the Owner) 
and/or Contractor then the works under the Contract shall be suspended.  

 
 Furthermore, if the Owner is unable to make satisfactory alternative 

arrangements for financing to the Contractor in accordance with the terms of 
the Contract within three months of the event, the parties hereto shall be 
relieved from carrying out further obligations under the contract treating it 
was frustration of the Contract.  

 
46.3 In the event referred to in sub-clauses 46.1 & 46.2 above the parties shall 

mutually discuss to arrive at reasonable settlement on all issues including 
amounts due to either party for the work already done on quantum merit-
basis  which shall be determined try mutual agreement between the parties.  

 
47.0 Grafts and Commissions Etc.  
 

Any graft, commission, gift or advantage given, promised or offered by or on 
behalf of the Contractor or his partner(s), agent(s), officer(s), director(s), 
employee(s) or servant(s) or any one on his or their behalf in relation to the 
obtaining or to the execution of this or any other Contract with the Owner, 
shall in addition to any criminal liability which it may incur, subject the 
Contractor to the cancellation of this and all other Contracts and also to 
payment of any loss or damage to the Owner resulting from any cancellation.  
The Owner shall then be entitled to deduct the amount so payable from any 
monies otherwise due to Contractor under the Contract.   
 

F. RESOLUTION OF DISPUTES 
 

48.0 Settlement of Disputes 
 
48.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract 

shall, to the extent possible, be settled amicably between the parties.  
 
48.2 If any dispute or difference of any kind, whatsoever, shall arise between the 

Owner and the Contractor, arising out of the Contract for the performance of 
the Works whether during the progress of the Works or after its completion or 
whether before or after the termination, abandonment or breach of the 
Contract, it shall, in the first place, be referred to and settled by the Engineer, 
who, within a period of thirty (30) days after being requested by either party to 
do so, shall give written notice of his decision to the Owner and the 
Contractor.   

 
48.3 Save as hereinafter provided, such decision in respect of every matters so 

referred shall be final and binding upon the parities until the completion of the 
Works and shall forthwith be given effect to by the Contractor who shall 
proceed with the Works with all due diligence, whether he or the Owner 
requires arbitration as hereinafter provided or not.  
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48.4 If after the Engineer has given written notice of his decision to the parties, no 
claim to arbitration has been communicated to him by either party within thirty 
(30) days from the receipt of such notice, the said decision shall become final 
and binding on the parties. 

 
48.5 In the event of the Engineer failing to notify his decision as aforesaid within 

thirty (30) days after being requested as aforesaid, or in the event of either 
the Owner or the Contractor being dissatisfied with any such decision, or 
within thirty (30) days after the expiry of the first mentioned period of thirty 
days, as the case may be, either party may require that the matters in dispute 
be referred to arbitration as hereinafter provided.  

 
49.0 Arbitration 
 
49.1 All disputes or differences in respect of which the decision, if any, of the 

Engineer has not become final or binding as aforesaid shall be settled by 
arbitration in the manner hereinafter provided. 

 
49.1.1 The arbitration shall be conducted by three arbitrators, one each to be 

nominated by the Contractor and the Owner and the third to be appointed as 
an umpire by both the arbitrators in accordance with the Indian Arbitration 
Act.  If either of the parties fails to appoint its arbitrator within sixty (60) days 
after receipt of a notice from the other party invoking the Arbitration clause, 
the arbitrator appointed by the party invoking the arbitration clause shall 
become the sole arbitrator to conduct the arbitration.  

 
49.1.2  The arbitration shall be conducted in accordance with the provisions of the 

Indian Arbitration Act, 1940 or any statutory modification thereof.  The venue 
of arbitration shall be Dehradun.  

 
49.2 The decision of the majority of the arbitrators shall be final and binding upon 

the parties. The arbitrators may, from time to time with the consent of all the 
parties enlarge the time for making the award.  In the event of any of the 
aforesaid arbitrators dying, neglecting, resigning or being unable to act for 
any reason, it will be lawful for the party concerned to nominate another 
arbitrator in place of the outgoing arbitrator.  

 
 
49.3 The arbitrator shall have full powers to review and/or revise any decision, 

opinion, direction, certification or valuation of the Engineer in accordance with 
the Contract, and neither party shall be limited in the proceedings before 
such arbitrators to the evidence or arguments put before the Engineer for the 
purpose of obtaining the said decision.  

 
49.4  No decision given by the Engineer in accordance with the foregoing 

provisions shall disqualify him as being called as a witness or giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute or 
difference referred to the arbitrators as aforesaid.  

 
49.5 During settlement of disputes and arbitration proceedings, both parties shall 

be obliged to carry out their respective obligations under the Contract.  
 
50.0 Reconciliation of Accounts 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (47) 
http://www.ptcul.org/ten_02_1_2013.pdf 

 
The Contractor shall prepare and submit every six months, a statement 
covering payments claimed and the payments received vis-à-vis the works 
executed, for reconciliation of accounts with the Owner. The Contractor shall 
also prepare and submit a detailed account of Owner Issue materials received 
and utilized by him for reconciliation purpose in a format to be discussed & 
finalized with the owner before the award of Contract.  
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SECTION – ECC 

 
ERECTION CONDITIONS OF CONTRACT 

1.0   GENERAL 

1.1 The following shall supplement the conditions already contained in other parts of  
       these specifications & document and shall govern the portion of the work of this  
       Contract to be performed at Site.   
 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer  

as his representative at Site suitably designated for the purpose of overall 
responsibility and coordination of the works to be performed at Site.  Such 
persons shall function from the Site office of the Contractor during the pendency 
of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES 
 

2.1 The Contractor shall comply with all the rules and regulations of local 
authorities during the performance of his field activities.  He shall also comply 
with the Minimum Wages Act, 1948 and the Payment of Wages Act (both of 
the government of India) and the rules made thereunder in respect of any 
employee or workman employed or engaged by him or his Sub-Contractor.  
He shall abide by labour laws and others as specified in the special conditions 
of Contract.  

 
2.2 All registration and statutory inspection fees, if any, in respect of his work 

pursuant to this Contract shall be to the account of the Contractor.  Should any 
such inspection or registration need to be re-arranged due to the fault of the 
Contractor or his Sub Contractor, the additional fees to such inspection and/or 
registration also shall be borne by the Contractor.  

 
3.0 OWNER’S LIENON EQUIPMENT 
 

The Owner shall have lien on all equipment brought to the Site for the purpose 
of erection, testing and commissioning of the equipment to be supplied & 
erected under the Contract.  The Owner shall continue to hold the lien on all 
such equipment throughout the period of Contract.  No material brought to the 
Site shall be removed from the Site by the Contractor and/or his Sub- 
Contractors without the prior written approval of the Engineer.  
 

4.0 ACCESS TO SITE AND WORKS ON SITE 
 
4.1    Suitable access to and possession of the Site shall be afforded to the 

Contractor by the Owner in reasonable time.  
 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (49) 
http://www.ptcul.org/ten_02_1_2013.pdf 

4.2    The works so far as it is carried out on the Owner’s premises, shall be 
carried out at such time as the Owner may approve and the Owner shall give 
the Contractor reasonable facilities for carrying out the works.  

 

4.3     In the execution of the works, no person other than the Contractor or his 
duly appointed representative, Sub-Contractor and workmen, shall be allowed 
to do work on the Site, except by the special permission, in writing of the 
Engineer or his representative.   

 
5.0 CONTRACTOR’S SITE ESTABLISHMENT  
 

The Contractor shall at all times keep posted an authorised representative for 
the purpose of the contract. Any written order or instruction of the Engineer of 
his duly authorized representative shall be communicated to the said 
authorised resident representative of the Contractor and the representative 
shall be available at a stated address for this purpose. 
 

6.0    CO-OPERATION WITH OTHER CONTRACTORS 
 
6.1 The Contractor shall co-operate with all other Contractors or tradesmen of the 

Owner, who may be performing other works on behalf of the Owner and the 
workmen who may be employed by the Owner and doing work in the vicinity 
of the Works under the Contract.  The Contactor shall also so arrange to 
perform his work as to minimize, to the maximum extent possible, interference 
with the work of other Contactors and their workmen.  Any injury or damage 
that may be sustained by the employees of the other Contactors and the 
Owner, due to the Contactor’s work shall promptly be made good at the 
Contactor’s own expense.  

 
7.0    DISCIPLINE OF WORKMEN 
 

The Contactor shall adhere to the disciplinary procedure set by the Engineer in 
respect of his employees and workmen at Site.  The Engineer shall be at 
liberty to object to the presence of any representative or employee of the 
Contactor at the Site, if in the opinion of the Engineer such employee has 
misconduct himself or is incompetent or negligent or otherwise undesirable 
and then the Contactor shall remove such a person objected to and provide in 
his place a competent replacement.  
 

8.0    CONTRACTOR’S FIELD OPERATION 
 
8.1 The Contactor shall keep the Engineer informed in advance regarding his field 

activity plans and schedules for carrying-out each part of the works.  Any 
review of such plan or schedule or method of work by the Engineer shall not 
relieve the Contactor of any of his responsibilities towards the field activities.  
Such reviews shall also not be considered as an assumption of any risk or 
liability by the Engineer or the Owner or any of his representatives and no 
claim of the Contactor will be entertained because of the failure or inefficiency 
of any such plan or schedule or method of work reviewed. The Contactor shall 
be solely responsible for the safety, adequacy and efficiency of plant and 
equipment and his erection methods.  
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8.2 The Contactor shall have the complete responsibility for the conditions of the 
Work-site including the safety of all persons employed by him or his Sub-
Contractor and all the properties under his custody during the performance of 
the work.  The requirement shall apply continuously till the completion of the 
Contract and shall not be limited to normal working hours.  

 
9.0 PROGRESS REPORT 
 
9.1   The Contactor shall furnish three (03) copies each to the Engineer of 

progress including if any, photographs of the work done at Site.  
 
9.2   The monthly progress report detailing-out the progress achieved on all 

erection activities shall highlight comparison to the schedules. The report shall 
also indicate the reasons for the variance between the scheduled and actual 
progress and the action proposed for corrective measures, wherever 
necessary.  

 
10.0 MAN-POWER REPORT 
 
10.1 The Contactor shall submit to the Engineer, on the first day of every month, a 

man hours scheduled for the month, detailing the man hours scheduled for the 
month, skill-wise and area-wise.  

 
11.0 PROTECTION OF WORK  

 
The Contractor shall have total responsibility for protecting his work till it is 
finally taken over by the Engineer. No claim will be entertained by the Owner 
or by the Engineer for any damage or loss to the Contractor’s works and the 
Contractor shall be responsible for complete restoration of the damaged works 
to original conditions to comply with the specification and drawings. 
 

12.0 EMPLOYMENT OF LABOUR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled 

employees with experience of this particular work. No person below the age of 
eighteen years shall be employed. 

 
12.2 All traveling expenses including provision of necessary transport to and  fro 

from Site lodging, allowance and other payments to Contractor’s employees 
shall be sole responsibility of the Contractor. 

 
12.3 In case the Owner becomes liable to pay any wages or dues to Labour or any 

Government agency under any of the provisions of the minimum wages Act, 
Workmen Compensation Act, Contract Labour Regulation Abolition Act, or any 
other law due to act of omission of the Contractor, the Owner may make such 
payment and shall recover the same from the Contractor’s bills.   

 
13.0 FACILITIES TO BE PROVIDED BY THE OWNER 
 

13.1 Space 
 
 Land for Contractor’s Store, Workshop etc. 
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a) The Engineer shall at his discretion and for the duration of execution of the 
Contract make available at site, land for construction of Contractor’s field 
office, workshop, stores, etc. required for execution of the Contract.  The 
Contractor at his cost shall do any such construction. 

 
b) On completion of work the Contractor shall hand over the land duly 

cleaned to the Engineer.  Until and unless the Contractor has handed over the 
vacant possession of land allotted to him for the above purposes, the payment 
of his final bill shall not be made.   

 
13.2 Electricity: 

 
 Power supply 
 
 Where power supply is available with the Owner for construction purpose the 

same will be provided at the job site at one point of the distribution system as 
may be decided by Engineer free of charge for consumption in works.  
Electricity furnished will be 440 volts, 3 phase, 50 cycles and 230 volts, 1 
phase, 50 cycles.  Each Contractor shall provide and install all necessary 
transformers, switchgears, wiring fixtures, bulbs and other temporary 
equipment for further distribution and utilization of energy of power and 
lighting and shall remove the same on completion of the work.  Should, 
however, electricity be used in the Contractor’s labour/staff colony, the power 
so consumed shall be charged at the prevailing tariff rate of the Board as 
prevalent for that area at the time of award of work; the supply may be 
withdrawn if the power is used for purposes other than for the work of the 
project and the Contractor shall not be entitled to any claim whatsoever on 
account of any such action taken by the Engineer.  

 
14.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
14.1 Tools, tackles and scaffoldings  
 

The Contractor shall provide all the construction equipments; tools, tackles 
and scaffoldings required for pre-assembly, erection, testing and 
commissioning of the equipment covered under the Contract. He shall submit 
a list of all such materials to the Engineer before the commencement of work 
at site. These tools and tackles shall not be removed from the site without the 
written permission of the Engineer. 
 

14.2  First-aid 
 

The Contractor shall provide necessary first-aid facilities for all his employees, 
representative and workmen working at the site. Enough number of 
Contractor’s personnel shall be trained in administering first-aid 

 
14.3 Cleanliness  
 

14.3.1 The Contractor shall be responsible for keeping the entire area allotted to him 
clean and free from rubbish, debris etc. during the period of Contract. The 
Contractor shall employ enough number of personnel to keep the work area 
clean. Materials and stores shall be so arranged to permit easy cleaning of the 
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area. In areas where equipment might drip oil and cause damage to floor 
surface, a suitable protective cover of a flame resistant, oil proof sheet shall 
be provided to protect the floor from such damage. 

 
15.0 LINES AND GRADES 
 

All the works shall be performed to the lines, grades and elevations indicated 
on the drawing.  The Contractor shall be responsible to locate and lay-out the 
works.  Basic horizontal and vertical control points will be established and 
marked by the Engineer at site at suitable points.  These points shall be used 
as datum for the works under the Contract.  The Contractor shall inform the 
Engineer well in advance of the times and places at which he wishes to do 
work in the area allotted to him so that suitable datum points may be 
established and checked by the Engineer to enable the Contractor to proceed 
with his works.  Any work done without being properly located may be 
removed and/or dismantled by the Engineer at Contractor’s expense.   
 

16.0 FIRE PROTECTION 
 
16.1 The work procedures that are to be used during the erection shall be those, 

which minimize fire hazards to the extent practicable.  Combustible materials, 
combustible waste and rubbish shall be collected and removed from the Site 
at least once each day.  Fuels, oils and volatile or inflammable materials shall 
be stored away from the construction and equipment and materials storage 
areas.  

 
16.2 All the Contractor’s supervisory personnel and select number of workers shall 

be trained for fire fighting.  Enough of such trained personnel must be 
available at the Site during the entire period of the Contract.  

 
17.0 SECURITY 
 

The Contractor shall have total responsibility for all equipment and materials 
in his custody/stores, loose, semi-assembled and/or erected by him at site.  
The Contractor shall make suitable security arrangements to ensure the 
protection of all materials, equipment and works from theft, fire, pilferage and 
any other damages and loss.  
 

18.0 PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 
 

The pre-commissioning trials and initial operations of the equipment furnished 
and erected by the Contractor shall be the responsibility of the Contractor as 
detailed in relevant clauses of Technical Specifications.  The Contractor shall 
provide, in addition, test instruments, calibrating devices, etc. and labour 
required for successful performance of these trials.  If it is anticipated that the 
above test may prolong for a long time, the Contractor’s workmen required for 
the above test shall always be present at Site during such trials.   

 
 
19.0 CONSTRUCTION MANAGEMENT  
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19.1 The field activities of the Contractors working at Site, will be coordinate by the 
Engineer and the Engineer’s decision shall be final in resolving any disputes 
or conflicts between the Contractor and other Contractors and the tradesmen 
of the Owner regarding scheduling and coordination of work. Such decision by 
the Engineer shall not be a cause for extra compensation or extension of time 
for the Contractor. 

 
19.2 The Engineer shall hold weekly meetings of the contractor at site, at a time 

and place to be designated by the Engineer. The Contractor shall attend such 
meetings and take notes of discussions during the meeting and the decision 
of the Engineer and shall strictly adhere to those decisions in performing his 
works. In addition to the above weekly meeting, the Engineer may call for 
other meetings either with individual Contractors or with selected number of 
Contractors and in such a case the Contractors if called, will also attend such 
meetings. 

 
19.3 Time is the essence of the Contract and the Contractor shall be responsible 

for performance of his works in accordance with the specified construction 
schedule. If at any time, the Contractor is falling behind the schedule, he shall 
take necessary action to make good for such delays by increasing his work 
force or by working overtime or otherwise accelerate the progress of the work 
to comply with the schedule and shall communicate such actions in writing to 
the Engineer, satisfying that his action will compensate for the delay. The 
Contractor shall not be allowed any extra compensation for such action. 

 
19.4 The engineer shall, however, not be responsible for provision of additional 

labour and/or materials or supply or any other services to the Contractor 
except for the coordination work between various Contractors if any at site. 

 
20.0 FIELD OFFICE RECORDS  
  

 The contractor shall maintain up to date copies of all drawings, specification 
and other Contract Documents and any other supplementary data complete 
with all the latest revisions thereto. The Contractor shall also maintain in 
addition the continuous record of all changes to the above Contract 
Documents, drawings, specifications and supplementary data etc. effected at 
the field and on completion of his total assignment under the contract shall 
incorporate all such changes on the drawings and other Engineering data to 
indicate as installed conditions of the equipment furnished and erected under 
the contract. Such drawings and Engineering data shall be submitted to the 
Engineer in required number of copies. 

 
21.0 CONTRACTOR’S MATERIALS BROUGHT TO SITE 
 
21.1 The Contractor shall bring to Site all equipment, components, parts, materials, 

including construction equipment, tools and tackles for the purpose of the 
works under intimation to the Engineer. All such goods shall, from the time of 
their being brought vest in the Owner, but may be used for the purpose of the 
works only and shall not on any account be removed or taken away by the 
Contractor without the written permission of the Engineer. The Contractor 
shall nevertheless be solely liable and responsible for any loss or destruction 
thereof and damage thereto. 
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21.2 The Owner shall have a lien on such goods for any sum or sums which may 

at any time be due or owing to him by the Contractor, under, in respect of or 
by reasons of the Contract. After giving a fifteen (15)) days notice in writing of 
his intention to do so, the Owner shall be at liberty to sell and dispose off any 
such goods, in such manner as he shall think fit and to apply the proceeds in 
or towards the satisfaction of such or sums due as aforesaid. 

 

21.3 After the completion of the Works, the Contractor shall remove from the Site 
under the direction of the Engineer the materials such as construction 
equipment, erection tools and tackles, scaffolding etc. with the written 
permission of the Engineer. 

 
22.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
 
22.1 The Contractor shall be responsible for any damage resulting from his 

operations. He shall also responsible for protection of all persons including 
members of public and employees of the Owner and the employees of other 
Contractors and Sub-Contractors and all public and private property. 

 
23.0 INSURANCE 
 
23.1 In addition to the conditions covered under the Clause entitled ‘Insurance’ in 

General Terms and Conditions of Contract of this Volume-I, the following 
provisions will also apply to the portion of works to be done beyond the 
Contractor’s own or his Sub-Contractor’s manufacturing Works. 

 
23.2 Workmen’s Compensation Insurance 
  

 This insurance shall protect the Contractor against all claims applicable under 
the Workmen’s Compensation Act, 1948 (Government of India). This policy 
shall also cover the Contractor against claims for injury, disability, disease or 
death of his or his sub-Contractor’s employee, which for any reason are not 
covered under the Workmen’s Compensation Act, 1948. The liabilities shall 
not be less than: 

 
 Workmen’s   : As per statutory  
 Compensation   Provisions  
 

 Employee’s   : As per statutory  
Liability    Provisions 

 
23.3 Comprehensive General Liability Insurance  
 
 The insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of members of public or damage to 
property of others, due to any act of omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub-Contractors or form 
riots, strikes and civil commotion. 

 

23.4 The hazards to be covered will pertain to all the works and areas where the 
contractor, his Sub-Contractors, his agents and his employees have to 
perform work pursuant to the Contract. 
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23.5 The above are only illustrative list of insurance covers normally required and it 
will be the responsibility of the Contractors to maintain all necessary 
insurance coverage to the extent both in time and amount to take care of all 
his liabilities either direct or indirect, in pursuance of the Contract. 

 
24.0 UNFAVOURABLE WORKING CONDITIONS  
 
  The contactor shall confine all his field operations to those works, which can 

be performed without subjecting the equipment and material to adverse effect 
during inclement weather conditions, like monsoon,  storms etc. and during 
other unfavorable constructions conditions. No field activities shall be 
performed by the Contractor under conditions, which might adversely affect 
the quality of and efficiency thereof, unless special precautions or measure 
are taken by the Contractor in a proper and satisfactory manner in the 
performance of such Works and with the concurrence of the Engineer. Such 
unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per schedule. 

 
25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS  
  
 The Contractor shall ensure that any finds such as relic, antiquity, coins, 

fossils, etc. which he may come across during the course of performance of 
his Works either during excavation or elsewhere, are properly protected and 
handed over to the Engineer. Similarly the Contractor shall ensure that the 
bench marks, reference points etc., which are marked either with the help of 
Engineer or by the Engineer shall not be distributed in any way during the 
performance of his works. If any work is to be performed which disturbs such 
reference the same shall be done only after these are transferred to other 
suitable locations under the direction of the Engineer. The Contractor shall 
provide all necessary materials and assistance for such relocation of 
reference points etc.  

 
26.0 WORK & SAFETY REGULATIONS  
  
26.1 The Contractor shall ensure proper safety of all the workmen, materials, plant 

and equipment belonging to him or to PTCUL or to others, working at Site. 
The Contractor shall also be responsible for provision of all safety notice and 
safety equipment required both by the relevant legislations and the Engineer, 
as he may deem necessary. 

 
26.2  All equipment used is construction and erection by Contractor shall meet 

Indian/International Standards and where such standards do not exist, the 
Contractor shall ensure these to be absolutely safe. All equipment shall be 
strictly operated and maintained by the Contractor in accordance with 
manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of PTCUL in this regard. 

 
 
26.3  Periodical examinations and all tests for all lifting/hoisting equipment & 

tackles shall be carried-out in accordance with the relevant provisions of 
Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules in 
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force from time to time. A register of such examinations and tests shall be 
properly maintained by the Contractor and will be promptly produced as and 
when desired by the Engineer or by the person authorised by him. 

 

26.4 The Contractor shall provide suitable safety equipment of prescribed standard 
to all employees and workmen according to the need. 

 
26.5  The Contractor shall provide safe working conditions to all workmen and 

employees at the Site including safe means of access, railings, stairs, 
ladders, scaffoldings etc. The scaffoldings shall be erected under the control 
and supervision of an experienced and competent person. For erection, good 
and standard quality of material only shall be used by the Contractor. 

 
26.6 The Contractor shall not interfere or disturb electric fuses, wiring and other 

electrical equipment belonging to the Owner or other Contractors under any 
circumstances, whatsoever, unless expressly permitted in writing by PTCUL 
to handle such fuses, wiring or electrical equipment. 

 
26.7 Before the Contractor connects any electrical appliances to nay plug or 

socket belonging to the other Contractor or Owner, he shall: 
 

a. Satisfy the Engineer that the appliance is in good working condition; 
 
b. Inform the Engineer of the maximum current rating, voltage and 

phases of the appliances; 
 

c. Obtain permission of the Engineer detailing the sockets to which the 
appliances may be connected. 

 
26.8 The Engineer will not grant permission to connect until he is satisfied that; 
 

 
The appliance is in good condition and is fitted with suitable plug; 
 
a. The appliance is fitted with a suitable cable having two earth 

conductors, one of which shall be an earthed metal sheath 
surrounding the cores. 

 
26.9 No electric cable in use by the Contractor/Owner will be disturbed with out 

prior permission. No weight of any description will be imposed on any cable 
and no ladder of similar equipment will rest against or attached to it. 

 

26.10 No repair work shall be carried out on any live equipment. The equipment 
must be declared safe by the Engineer and a permit to work shall be issued 
by the Engineer before any repair work is carried out by the Contractor. While 
working on electric lines/ equipment, whether live or dead, suitable type and 
sufficient quantity of tools will have to he provided by the Contractor to 
electricians / workmen/ officers. 

 
26.11  In case any accident occurs during construction / erection or other associated 

activities undertaken by the Contractor thereby causing any minor or major or 
fatal injury to his employees due to any reason, whatsoever, it shall be the 
responsibility of the Contractor to promptly inform the same to the Engineer in 
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prescribed form and also to all the authorities envisaged under the applicable 
laws. 

 
26.12 The Engineer shall have the right at his sole discretion to stop the work, if in 

his opinion the work is being carried out in such a way that it may cause 
accident and endanger the safety of the persons and/or property, and/or 
equipment. In such cases, the Contractor shall be informed in writing about 
the nature of hazards and possible injury/accident and he shall comply to 
remove shortcomings promptly. The contractor after stopping the specific 
work can, if felt necessary, appeal against the order of stoppage of work to 
the Engineer with in 3 days of such stoppage of work and decision of the 
Engineer in this respect shall be conclusive and binding on the Contractor. 

 
26.13 The Contractor shall not be entitled for any damage /compensation for 

stoppage of work due to safety reasons as provided in para 31.18 above and 
the period of such stoppage of work will not be taken as an extension of time 
for completion or work and will not be the ground for waiver of levy of 
liquidated damages. 

 
26.14 It is mandatory for the Contractor to observed during execution of the works, 

requirement of Safety Rules which would generally include but not limited to 
following: 
a) Each employee shall be provided with initial indoctrination regarding 

safety by the Contractor, so as to enable him to conduct his work in a 
safe manner. 

b) No employee shall be given a new assignment of work unfamiliar to him 
without proper introduction as to the hazards incident thereto, both to 
himself and his fellow employees. 

c) Employees must not leave naked fires unattended. Smoking shall not be 
permitted around fire prone areas and adequate fire fighting equipment 
shall be provided at crucial location. 

d) There shall be suitable arrangement at every work site for rendering 
prompt and sufficient first aid to the injured. 

e) Requirements of ventilation in underwater working to licensed and 
experienced divers, use of gum boots for working in slushy or in 
inundated conditions are essential requirements to be fulfilled. 

 

26.15 The Contractor shall follow and comply with all PTCUL Safety Rules, relevant 
provisions of applicable laws pertaining to the safety of workmen, employees, 
plant and equipment as may be prescribed from time to time without any 
demur, protest or contest or reservations. In case of any discrepancy between 
statuary requirement and PTCUL Safety Rules referred above, the later shall 
be binding on the Contractor unless the statuary provisions are more 
stringent. 

 
a. Fatal injury or accident  

causing death 
Rs. 1,00,000/- 
per person  

: These are 
applicable  

  : for death    
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b. Major injuries or accident 
causing 25% or more 
permanent disablements to 
workmen or employees 

Rs. 20,000/- per 
person  

: 
: 
: 

Injury to  
any person  
whosoever 
 

 

Permanent disablement shall have same meaning as indicated in Workmen’s 
Compensation Act. The compensation mentioned above shall be in addition 
to the compensation payable to the workmen / employees under the relevant 
provisions of Workmen’s Compensation Act and rules framed there under or 
any other applicable laws as applicable from time to time. In case the Owner 
is made to pay such compensation then the Contractor is liable to reimburse 
the Owner such amount in addition to the compensation indicated above. 
 

27.0 CODE REQUREMENTS  
 The erection requirements and procedure to be followed during the 

installation of the equipment shall be in accordance with the relevant Codes 
and accepted good engineering practice, the Engineer’s drawings and other 
applicable Indian recognized codes and laws and regulation of the 
Government of India.  
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      SECTION–II - SCC - PART-I 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0  General Particulars 
 

 This part of the Bid Document relates to certain specific/special terms and 
conditions particular to the Contract.  The provisions herein are to be read and 
understood in conjunction with the relevant provisions elsewhere in the 
instructions to Bidders (ITB), the General Conditions of Contract (GCC) and 
Erection conditions of Contract (ECC).  The intent of provisions herein are 
specific to this contract and are, in general, supplementary to related 
provisions under ITB, GCC and ECC.  However, in certain provisions which 
are contrary to those in ITB, GCC and ECC, the provisions in these Special 
Conditions of Contract will prevail. 

 
2.0 Tender Fee 
 

 The tender fee specified in notice inviting tender is payable by Demand Draft 
(DD) at Roorkee drawn on any Scheduled Bank in favour of  General 
Manager( O&M), Electricity  Transmission Circle, Power Transmission 
Corporation of Uttarakhand Ltd. Roorkee.  The same will be furnished in 
Cover-I of Bid along with EMD (Bid Security) valid for six months 

 
4.0 Earnest Money Deposit (EMD) 
 

3.1  The EMD is payable as under: 
 

3.2  Earnest money amounting to Rs.70,000.00 shall be furnished in the shape of              
        F.D.R./T.D.R./Bank Guarantee only  on any Schedule Bank duly pledged in  
        favour of Chief Engineer(O&M), Electricity Transmission Circle, Roorkee,  
        should be valid for six months from the date of opening of tender of the  
        extended date of opening of the tenders  Offers received   without earnest      
        money shall be rejected summarily. 

 
4.0 Declaration by Bidder   

The bidder shall sign the Declaration enclosed to this SCC and not furnishing 
the same will make the Bid invalid. 
 

5.0 Qualifying Criteria 
 

5.1 Technical Criteria  
 

5.1.1  The bidder should have supplied 50%of  the tender quantity in any one 
year of last three years.  

5.1.2 The tenderer either shall themselves be manufacturer/Importer of the 
Plant & Machinery to be used in the project or has tie up with reputed 
manufacturer in India or abroad 

5.1.3 A joint venture of firms having one partner as lead partner shall meet 
jointly, all the qualifications requirement. However, the turnover shall be 
considered only of lead partner. (prime bidder) 

5.1.4 The tenderer must supply all relevant certificate, test certificate of the 
material intended to be supplied 
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5.2 Financial Criteria: 

 
The annual average turnover of the Tenderer for the preceding three years 
should not be less than 50.00 Lac 

 
6 Additional Documents 
 

Apart From various documents to be furnished along with the Bid as required 
in the GCC and ECC, the following documents/details are to be furnished by 
the Bidder: 

 

1. Sales Tax/Service Tax Registration No. date/issuing authority 

2. Regn. No. under Shops & Estt. Act/issuing authority. 

3. Details of Partners/Directors of the Firm/Company. 

4. Experience Record and details of orders pending/executed for various 

utilities.  

5. Last five years Audited Accounts.  

6. Detail of Manufacturing/Fabrication facilities. 

7. Factory Registration/license details. 

8. ‘A’ class contractor’s license with validation.  

9. Solvency certificate from Bank (up to 20%) of Bid value).  

10. PAN No of the firm/ Company or PAN No of all its partner’s in case of 
partnership firm or PAN No of the individual, incase of proprietorship.  

 

7 PRICE INCLUSIONS (Including Taxes & Duties) 
 
7.1 Excise Duty: 100% value of Excise duty and Cess on materials, equipment, 

plant shall be reimbursed on submission of documents of excise duty paid by 
the Contractor at the prevailing or offered applicable rate, whichever is lower. 
However Chartered Accountants’ certificate (along with last advance bill) that 
excise duty paid as by the Contractor and claim from PTCUL has not been 
refunded nor refund claim is pending with Excise department. Further, 
Contractor have  to furnish and undertaking to Company that in any event, if 
any refund of excise duty either in full or part is received by Contractor in 
respect of the material supplied to PTCUL against tender under reference the 
same shall be passed on to the Board without any further claim to that effect 
from PTCUL. 

  
7.2 The prices quoted shall be all inclusive of freight, transportation, loading, - 

unloading & stacking at site of materials supplied by Contractor as well as 
owner supplied item if any. 

 
7.3 Sales Tax: The prices should be quoted inclusive of sales tax i.e. VAT or CST 

to be indicated.  The rate of sales tax (VATor CST) should clearly be 
indicated.  However, in the breakup of end cost, sales tax has to be shown 
separately.  The stores are required for consumption in generation, 
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transmission and distribution of electrical energy and as such, Uttarakhand 
State forms “C” / C-1” / Central “C” from will be issued at the time of payment 
of bills, you are requested to quote your sales tax registration Number and 
date in all the bills.  

 
7.4 No sales tax/VAT will be paid on bought out items. 
 
7.5 All the relevant provisions of Uttarakhand Value Added Tax (UVAT) 2005 

shall be applicable 
 
7.6 As per the Government of Uttarakhand directives, while evaluating offers 

incidence of sales tax will not be considered 
 
7.7 Educational and other Cess:  All cess will be payable @ applicable 
 
7.8 Statutory Variations: 
 

Any statutory increase or decrease in the taxes and duties subsequent to your 
offer if it takes place within the original contractual delivery date will be to the 
Company’s account subject to the claim being supported by documentary 
evidence. However, if any decrease takes place after the contractual delivery 
date, the advantage will have to be passed on to the Company’s. 
 
No statutory variation shall be admitted, if the excise duty becomes payable 
because of exceeding the prescribed limits for turn over or for any such other 
reasons. 

 
8 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT 
 
8.1 The successful bidder has to pay security deposit-cum-performance deposit 

within 30 days of receipt of order. 
 
8.2 The successful bidder will be required to pay an amount equivalent to 10% of 

the value of the order as a Security Deposit for satisfactory execution of the 
contract and as performance guarantee.  Such Security Deposit will be 
payable either in Cash / DD payable at Dehradun / Bank guarantees from 
Scheduled / Nationalized  Banks will be acceptable, if the amount of security 
deposit payable exceeds Rs. 50,000/- Bank Guarantees will be furnished. 
The Bank Guarantees furnished should have clear one time validity till the 
completion of the order in all respect and up to the expiry of the Guarantee 
period two years.Bank Guarantee for interim period will not be allowed. If by 
any reason the contract period is extended, then contractor should undertake 
to renew the Bank Guarantee at least one month before the expiry of the 
validity failing which Company will be at liberty to redeem the same, without 
entering into further correspondence in the matter. 

 

8.3 No interest will be allowed on amount of Security deposit. 
8.4 The Security Deposit –cum-performance Guarantee deposit as above on total 

shall be kept deposited upto 2 years from the date of commissioning of 
project(N.A). 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (62) 
http://www.ptcul.org/ten_02_1_2013.pdf 

8.5 This security deposit is for the performance of contract and the same is liable 
to be forfeited by the Corporation in event of non fulfillment of the term and 
conditions of this contract by the contractor.  

8.6 Corporate Guarantees are not admissible. 
8.7 The ‘Signing of Contract’ and ‘Contract Agreements’ will be done as per 

prevalent PTCUL Terms and Conditions.  
 

9 GUARANTEE PERIOD  
 

Total material supplied and work executed shall be covered under guarantee 
period against any defect in materials, poor workmanship and defect/ wrong 
design etc. for a period of two years from the date of receipt of material. 

 

10 PENALTY FOR DELAY: 
The tenderer should note that the completion time allowed for carrying out the 
work should be strictly observed.  Any delay that may take place in supply and 
erection beyond Contractual cut off date stated as per stipulated delivery 
period shall be subject to the penalty at the rate of ½ % of the contract value 
per week (of delayed supply and/or work ) or part there of, with a ceiling of 10 
% of the total contract value. 

10.2 The penalty will be deducted from bills payable either against this contract or 
from any Bank Guarantee or any other amount payable under any other 
contract with the Board. 

10.3 Tenderer shall have to supply all materials to match with the erection 
activities. 

 

11.0 COMPLETION PERIOD 
11.1 Overall Completion period, for this Contract will be 60 days from the date of 

issue of technical & commercially confirmed order and approval of drawing.  
The drawings shall be submitted by the contractor with 15 days of award and 
PTCUL will approve the same within 7 days of its receipt. 

11.2 No mobilization period, idling or stoppage period will be allowed during this 
period of the Contract.(N.A) 

11.3 The completion date will be deemed to be the date on which all works on the 
Contract are demonstrated to be complete to the satisfaction of the 
Company/Engineer and is complete in all respects as per the terms and 
conditions of this Contract. 

 

12.0  Terms of Payment 
 
12.1    For a Project (N.A.) 

 
12.2    For supply 
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(i) 100% of supply value for each consignment of Plant & Machinery and  
accessories on submission of invoice along with 100% taxes, duties, 
Cess, shall be paid on receipt of material and check at site successfully 
on submission of 10% performance security. 

 
(ii) Alternatively 90% payment along with 100% taxes shall be made 

against delivery of material and check at site successfully 
 

13.0   Termination of Contract: 
In case of contractor fails to deliver the stocks or any consignment thereof 
within contractual period of delivery or in case the stores are found not in 
accordance with prescribed specification and /or the approved sample, the 
Company shall exercise its discretionary power either: 

13.1      To recover, from the contractor as agreed, by way of penalty clause above, 
or 

13.2 To purchase from elsewhere after giving due notice to the contractor on 
account and at the risk of the contractor for such stores not so delivered or 
other similar description without canceling the contract in respect of the 
consignment not yet due for delivery or 

13.3 To cancel the contract 
 In the event of the risk purchase of stores of similar description, the opinion 

of the Company shall be final. In the event of action taken under clause (A) 
or (B) above, the contractor shall be liable to pay for any loss which the 
Company may sustain on that account, but the contractor shall not be 
entitled to have any saving on such purchases made against default. 

 The decision of the Company shall be final as regards to the acceptability of 
stores supplied by the contractor and the Board shall not be required to give 
any reason in writing or otherwise at any time for rejection of the stores. 
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TOWERS 
 
 

1.0 SCOPE 
 
1.0.1.1 The scope of Bidder covers Design,  fabrication, galvanization and testing of towers ) 

tower foundations, design, fabrication, testing and supply of all hardware accessories 
& fittings, dispatch, packing & forwarding, transportation. FOR delivery & unloading at 
destination stores of all Galvanized stub, including bolts, nuts & washers, hangers, D-
shackle & all type of tower accessories like phase plate, number plate, danger plate, 
circuit plate, anti-climbing devices. 
 

1.0.2 Steel required for 220 KV D/C Transmission line towers shall be procured and 
used by the Contractor. 

 
1.0.3 All other material such as Zinc for Galvanising, bolts, nuts, washers,   

 
1.0.4 D-shackles, hangers, links, danger plates, phase plate, number plate etc required 

for tower is included in the bidder’s  scope of supply.  
 
1.0.4.1 The material to be supplied on FOR Destination Store as covered in this section 

shall be designed, manufactured and tested as per the requirement specified. The 
bidder is required to quote ex-work price, Excise Duty, Taxes / Levies, Packing 
and Forwarding cost, cost of transportation and material from his works/ factory 
to destination stores.  
 

1.1 STANDARDS 
 
1.1.1 Except where otherwise specified or implied, the design, manufacturing, fabrication, 

galvanization and testing of towers and tower accessories shall conform to the 
provisions of IS:802-1995 (Part I, II, III)and the latest amendment thereof.   

 
1.1.2 The Indian Standard Specification (IS) mentioned below as amended upto date shall be 

applicable to the materials and process used in the manufacture of towers and tower 
accessories.            

 
1. IS: 209-1997  Specification for zinc. 

       2.IS: 269-1989           Portland cement. 
3. IS: 278-1978  Specification for Galvanized Steel Barbed Wire for 

    ACD 
4. IS: 3063-1972 Specification for Single Coil Rectangular Section,  
 washers for Bolts, Nuts & Screws. 
5. IS: 4091-1979 Code of Practice for Design and Construction of  
  Foundations for Transmission Line Towers and  

    Poles. 
6. IS: 4759-1999Specification for Hot-Dip Zinc Coating on  
  Structural Steel and other Allied Products. 
7. IS: 5358-1969 Specification for Hot Dip Galvanize Coating to  

    Fasteners. 
8. IS: 5613(Part-2/ Code of Practice for Design, Installation and  
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 sec – 1 & 2)  Maintenance of Overhead Power Lines. 
  

 Section  1  Design 
Section  2  Installation and Maintenance. 

 
9. IS: 5613 (Part-3/ Code of Practice for Design, Installation and  

 Sec – 2) – 1989 Maintenance of Overhead Power Lines (Part-III- 
  400 KV lines, Section-2- Installation and maintenance.  

10. IS: 6610-1972 Specification for Heavy Washers for Steel structures. 
11. IS: 6639-1995 Specification for Hexagonal Bolts for Steel structures. 
12. IS: 6745-1998 Specification for Methods for Determination ofWeight of Zinc  
Coating on Zinc Coated Iron and Steel Articles. 
13. IS: 7215-1974 Specification for Tolerance for Fabrication of Steel Structures. 
14. IS: 8500-1977Specification for Weldable Structure Steel (Medium and High  
Strength quantities). 

1.2 MATERIAL : 

 
1.2.1 STEEL  

Tower member shall be fabricated out of best quality of steel which has been used for 
the design of members i.e. conforming to IS:226-1975 / IS:2062 or any revision thereof. 
 
The steel shall be procured preferably from reputed Supplier / Producers and will 
conform to IS:226-1975 / IS:2062 or any other revision thereof. However, up to 8 mm 
thick structural section can be procured from re-rollers provided.  

 
(i) Re-rolling of structural steel sections is done from Billets of tested quality 

 
(ii) Re-rolling sections are duly tested as per relevant ISS. 

 
1.3 DETAILS OF TOWER FABRICATION AND WORKMANSHIP: 

 
The tower members shall be fabricated in accordance with IS:802 (Part-II) 1995 or 
revision thereof. The following important points relevant to fabrication work are 
described. The Purchaser reserves the right at all times to inspect the fabrication of 
tower part at the contractor or sub-contractor works 

 
(a) Towers shall have bolted connection. Welding shall not be permitted at any point 

unless otherwise previously approved by the Purchaser. 
 

(b) The tower members shall accurately fabricated, so that these can be bolted 
together easily at site without undue strain on the bolts and members. 

 
1.4 MARKING ON TOWER MEMBERS 

 
Each member of the tower shall be legible and indelibly marked with PTCUL alongwith the 
trade mark of the manufacturer , identificatation and erection legend of the member and other 
details as specified in the relevant standard specifications applicable in that behalf. 

 
1.5 GENERAL DESCRIPTION OF THE TOWER: 

 
1.5.1 All the towers to be supplied have been divided into following types:         
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a) Double Circuit C – Type. 
b) Single Circuit C Type 

 
1.5.2 The towers are of self-supporting lattice steel type designed to carry the line conductor 

with necessary insulators, earth wire, and all fittings under all loading conditions.   
 

1.5.3 The tower shall be fully galvanized structure. 
 

1.5.4 Type of towers. 
 

1.5.4.1  The towers are classified as given below: 
 

Type of Tower Deviation Limit Typical use 

C 30 deg  - 60 deg a)  Angle tower with tension 
insulator string / Dead end 

tower 

 
Notes: (1) The above towers can also be used for longer span with smaller angle 

of deviations. 
 

1.6 EXTENSIONS: 
 

   The basic towers offered should be so designed that suitable extensions of +/- 0m. 3m,  
6m & 9m can be added to their bases without reducing safety factor in any member.  
           (NA) 

 
1.6.1 HILL SIDE LEG EXTENSION (NA) 

 
Provision for 1.5m & 3.0m, leg extension. attachable to basic tower only in hilly areas. 

 
1.7 CONFIGURATION AND TYPE OF CONNECTIONS 

 
1.7.1 Bids shall be submitted for vertical towers with single peak, top cross arm, middle and 

bottom cross arms having equal projection on either side. 
 

1.7.2 All member connections used in the towers and extensions shall be of bolted type. 
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1.8 ROAD, POWER LINE, TELECOMMUNICATION LINE AND RAILWAY CROSSING 
 

1.8.1 ROAD CROSSINGS :  
 

At road crossings, the towers shall be fitted with normal double suspension / tension insulator 
strings as required so that ground clearances at the highest point of the road at 
maximum temperature in still air is not less than the specified values 

 
1.8.2 POWER  LINE  CROSSINGS 

 
Where the line has to cross over another line of the same voltage, or lower voltage, 

suspension type towers with double suspension / tension strings and suitable 
extensions shall be used. Where long shutdowns are envisaged it would be preferable 
to undertake power line crossings on suspension towers followed by angle towers 
suitably guyed, temporarily 

 
1.8.3 TELE-COMMINICATION LINE CROSSINGS 
 
The crossings shall be designed in such a manner that the clearance between conductors of 

the power line and the telecommunications wires is not less than specified value given 
in related sub section. For further details, the Contractor shall refer to Code of Practice 
for Crossings between Power and Tele-communication Lines 1974 copies of which can 
be had from the General Manager, P&T Deptt. of the concerned office. 

  
1.9 WIND ON INSULATORS 

 
The wind pressure on insulator string shall be calculated in accordance with clause 9.3 of IS 

code mentioned above. 
 

1.9.1 BASIC SPAN 
 
             Basic span of 325 m is to be adopted for design of towers. 
 

1.9.2 SAG TENSION 
 
CONDUCTOR AND GROUND WIRE 
 
The sag tension of conductor and ground wire should be done as per clause 10.3 of IS 
802-1995 (Part 1 sec 1). The max tension of conductor / Ground wire should not exceed 
70% of ultimate tensile strength conductor / Ground wire. 

 
1.10 CONDUCTOR AND GROUND WIRE CONFIGURATION 

 
One number galvanized stranded steel wire shall be used as ground wire for towers. 
GS wire shall be continuous and shall be provided above conductors at suitable 
elevation to offer effective shielding and mid span clearances as per specification 
requirements. 
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TENDER SPECIFICATION NO.CE/GZR-22/2012-13 
 

 
Sub. : OFFER FOR SUPPLY 132 KV Double Circuit – 4 No. 220 KV Double 

Circuit C type towers 
In connection with above subject, I/ we confirm the following: 
 
I/ We, the undersigned have read and understand the Tender Specification  

No.CE/GZR-21/2012-13OFFER FOR SUPPLY 220 KV Double Circuit – 
4 No. C type towers 

along with all the tender Terms and Conditions. 

 

a) The supply bid is firm in line with Tender Specification and shall stand valid till 
six months from the date of opening of tenders.  

b) I/We declare that our bid is strictly in line with Tender Specifications and there 
is no deviation. Further, I/ we also agree that additional conditions /deviations, 
if any found in bid, the offer shall be out rightly rejected without assigning any 
reason thereof.  

 
Signature of Authorized 
representative of company 
/Agency  
NAME                                        : 

STATUS                                    : 

Name of BIDDER 
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CONFIRMATION OF DETAILS OF BIDDER 

 

Bidders are required to furnish following information specifying YES / NO 
 

1) Whether the Bid is on percentage basis as called for. Yes / No 
2) Whether rebate furnished is in percentage basis as called for. Yes / No 

3) Whether the Bid is submitted by RPAD. Yes / No 

4) Whether all pages of Bid Specifications are sealed and signed 
by the Bidder. 

Yes / No 

5) a)    Whether the Bidder is registered with PTCUL for 
transmission line erection. 

Yes / No 

 b)   In case of “Yes”, please furnish following details:  
           i)     Registration Letter No. & date.  
           ii)    Class of  Registration   
           iii)    Validity  
   
6) a)       Whether EMD paid. (DD / BG) Yes / No 
 b)       In case “Yes” , furnish details Yes / No 

7) Whether following documents as specified are submitted. Yes / No 

 a)     Financial capability Yes / No 

 b)     Experience as specified. Yes / No 

 c)      Latest Income-tax certificate Yes / No 

 d)     Company’s Articles Of Association Yes / No 

 e)     Details of Partners / Directors Yes / No 

 f)     B.R./ P.A. Authorising Person Yes / No 

 g)     Power of Attorney of Consortium Members Yes / No 

   

   

   

 
 Signature of Authorized 

representative of company 
/Agency  
NAME ____________________                                     
STATUS __________________                                   
Name of tendering Company 
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SCHEDULE ‘A’ 
 

TENDER FORM 
 

Tender specification No.  CE/GZR-22/2012-13 
From: 
 
To 

Chief Engineer(O&M) 
Power Transmission Corporation of Uttarakhand Ltd. 
Zonal Office, Garhwal Zone 
26 Civil Lines, 
Roorkee 247 667 

Sir, 
 

With reference to your invitation to tender for the above I/We hereby offer to 
the Power Transmission Corporation of Uttarakhand Ltd. The item in the schedule of 
prices and delivery annexed or such portion there of as you determiner in strict 
accordance with the annexed conditions of contract Form ’B’. Specification and 
Schedules of Rates to the satisfaction of the purchaser are in default there of to 
forfeited and pay to Power Transmission Corporation of Uttarakhand Ltd.. the  some 
of money mentioned in the said conditions. 
 
 The rates quoted are inclusive prorate and in full satisfaction of all claims.  
 
 I / We agree to abide this tender for the period of 180 days from the date fixed 
for opening of the same.  
 
A sum of Rs. (1) Rs100,000.00(2)  Uttarankhand based unit may deposit earnest 
money as per  Industrial Policy No. 502/vkS0fo0/ 03-143& m|ksx@ 2003 fnukad 
23 vxLr2003. in the form of FDR/ Bank Guarantee ,in pledged in favour of the 
General; Manager(O&M), Electricity TransmissionRoorkee, is enclosed with Part-I of 
the offer as earnest money. 
 
 I / We hereby undertake and agree to execute a contract in accordance with 
the conditions of the contract. 
 
Encl:  As above      Yours faithfully 
 
Date   Day of   2012 
 
Witness      (Signature of the tenderer in full) 
 
(Name and Signature )    Name 
 
Address          Seal 
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Occupation    
  

SCHEDULE ‘B” 
 

Tender specification NoCE/GZR-22/2012-13 
 
FOR SUPPLY 132 KV Double Circuit –4 

No. C type towers 
PRE- QUALIFICATION DETAILS OF THE 

TENDERER 
Sl 
No.  

Particular   

1 Manufacturer or accredited 
representative 

 

(a) For manufacturer, registration 
with Industries Deptt. Permitting 
manufacturer 
 is to be enclosed   

Permanent registration No /  issue 
Date , item  & validity  
 
( Copy registration  Certificate to be 
Enclosed ) 

(b)  For accredited representative, 
letter of  Authorisation from 
manufacturer of being  
Accredited representative to 
be enclosed 

 

Operational Experience  2 
 The following details are to be 

furnished ONLY in respect of 
Tendered item/ works for last  
five financial years. 

 

(a)  Complete postal address 
including Designation of the 
authority placing order. 

 

(b)  Order No & Date   
(c) Quantity/ work ordered    
(d)  Period of supply/ period of 

completion of works  
 

(e)  Period of trouble free service   
3 Supply Performance against 

last five orders  
 

2007-
2008 

2008-
2009 

2009-2010 (a) Order No. & date 
( with supporting document) 

   
(b) Quantity ordered / quantum of 

works 
   

(c) Contractual delivery/ completion 
Period   

 
 

  

(d)  Actual delivery/ completion( 
with supporting document) 

   

Schedule of General Particulars to 
be written  in phrases with 
supporting document, Other wise 
tender will be rejected.  
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(e)  Period of trouble free Service 
( with supporting document) 

   

4 Manufacturing Experience/ 
erection experience  

   

 The following details are to be 
furnished ONLY in respect of 
Tendered Item or works. 

   

Quantity 
manufactured * 
during last five 
years 

Sl 
No.  

Complete postal address 
including designations of 
authority placing order 

Order No 
& date  

Quantity 
ordered/ 
Quantum 
of works 

Year Qty 
in 
(No)  

    2006-
2007 

 

    2007-
2008 

 

    2008-
2009 

 

    2009-
2010 

 

    2010-
2011 

 

 
* In case the quantity manufactured is less then the qualifying figures, previous 
years may also be included.    

 
 Type testing of Products 
 

It is required that a Xerox copy of complete type test report of the product is 
enclosed with Part-I of the tender documents failing which it will be presumed 
that the product is not type tested. 
 

NOTE : Type test should have been carried out only within five years from the 
date of tender opening (Part-I) from any of the Laboratories/ Test 
houses.  

 
 
 
Company Seal       Signature 
 
         Name 
 
         Designation 
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SCHEDULE ‘C” 
 

DECLARATION 
 

( To be executed on a non-judicial stamp paper of Rs. 100/- 
with a revenue stamp of Rs. 1/- affixed ) 

 
Tender invited by:- 

     General Manager(O&M) 
   Power Transmission Corporation of Uttarakhand  Ltd. 

Zonal Office, Garhwal Zone 
     26-Civil Lines 
                                  Roorkee-247 667 

 
Tender   OFFER FOR SUPPLY 220 KV Double Circuit – 4 No.    
                                             C type towers 
Name of Tenderer……………………………………. 
 
 
 
Specification No. and date of opening :- GM/GZR-CE/GZR-22/2012-13 
for opening on                                          28.01.2013 at 15.30  hours.  
 
 In Consideration of the   Power Transmission Corporation of Uttarakhand Ltd. 
having treated the Tenderer to be an eligible person whose tender may be 
considered the Tenderer agrees to the condition that the proposal in response to the 
above invitation shall not be withdrawn within 180 days (or any extension thereof) 
from the date of opening of the tender also to the condition that if hereafter the 
Tenderer does withdraw his proposal within the said period, the Earnest Money 
deposited by him may be forfeited to the   Power Transmission Corporation of 
Uttarakhand Ltd. and at the discretion the purchaser. The Purchaser may debar the 
Tenderer from tendering for a minimum period of one year, reckoned from the date 
of opening of the tender.  
 
Signed this day of               21013 
 
Place        Signed by 
 
        State title(whether) 
 
        (Proprietor/Partner) 
 
Witness:       Name of the firm 
 
Signature       Address of the firm 
 
Name        Seal of the firm 
 
Address     
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SCHEDULE “D” 
 

PROFORMA FOR JOINT UNDERTAKING BY THE COLLABORATOR / ASSOCIATE AND 
THE TENDERER 

 
(To be stamped in accordance with Uttarakhand State Act) 

To: 
       Chief Engineer(O&M 

    Garhwal Zone 
Power Transmission Corporation of Uttarakhand Ltd. 
26-Civil Lines, Roorkee-247 667 

Dear Sir, 
 
(In terms of “ Instruction to tenderers” in the specification No. CE/GZR-22/2012-13 

SUPPLY220 KV Double Circuit –4 No. 132 KV C type towers 
 

 It is a condition that the tenderer as well as their collaborator / associate shall jointly 
and severally undertake the responsibility for the successful performance of the contract 
(here in after referred to as Contract ) which is qualified for the award on the basis of the 
expertise of collaborator / associate . 
 
 We                         having our registered office at    (herein after referred to as a 
collaborator / associate ) which in turn  shall include our successor, administrator 
recruiter and assigner and we    having our registered office at                              (herein 
after called as tenderer or contractor ) are held jointly and severally liable and bound up to   
Power Transmission Corporation of Uttarakhand Ltd. ( herein after referred to as purchaser) 
which expression shall include  its successor administrator and assigns, for the successful 
performance of the contract, including the overall responsibility for the design, manufacture, 
rating delivery performance etc. --------------------------------------------------- in accordance with 
contract.  
 
 The contractor / associate hereby agree to depute their technical experts from 
time to time contractor’s works / Project site as mutually agreed upon between the 
purchase and the contractor in order to discharge the contractor’s obligations as 
stipulated in contract. The tenderer and the collaborator / associate hereby agree that 
this undertaking shall be irrevocable and it shall form an integral part of the contract.  
 
 In witness there of the collaborator / associate and the tenderer have through 
their authorized representative, set their hands and seal on this            day of…                               
2010. 
 
Witness       Collaborator / Associate 
 
       Signature  
       Name 
(Official Address)              Designation  
       Seal 
Witness       Tenderer 
 
       Signature  
 
       Name 
(Official Address)              Designation   
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SCHEDULES “E” 
 

Tender Specification No CE/GZR-22/2012-13 
 

For : Supply of 2x5 MVAR 33 KV Capacitor Bank 
 

Name of Tenderer 
 

 

(a) Registered Office address 
 

 

(b) Head Office address 
 

 

(c) Postal address of Tenderer 
 

 

1 

(d) Fax No. 
 
(e) Phone No.  

 

Name and address of manufacturer if 
any 
 

 2 

Works  
 

 

Location with full postal address 
 

 

Total space occupied in sq. meters  
( approximate within 15%) 
 

 

3 

Constructed Area in sq. meters 
(approximate within 5%) 

 

 

4 Name and address of local 
representative and his Telephone No.  
 

 

5 Name and address of the officer of the 
Tenderer/ manufacturer to whom all 
reference shall be made for 
expeditious coordination. 

 

6 Place from where service facility and 
spares are available(give full address) 
 

 

7 Whether the tenderer is sole 
proprietor/ Partner- ship concern/ Pvt. 
Ltd. Company/Public Under taking  

 

8 Name of foreign collaborator, if any  

Schedule of General 
Particulars to be written  in 
phrases with supporting 
document, Other 
 wise tender will be rejected. 
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9 Whether the design are their own or 
obtained from other source. If form 
other sources, the same may be 
indicated. 

 

10 Name and address of sub-supplier, 
indicating equipments, or parts to be 
supplied by each. 
 

 

11 The name, designations, qualification 
& experience of Engineers employed 
by the tenderer in design, development 
and manufacturing the quoted item/ 
equipment. 

 

12 Authorised capital of the company. 
 

 

2008-2009  
2009-2010  

13 Total annual turnover of the firm during 
last Three  financial years. 
( Balance Sheet to be enclosed in 
support of above ) 

2010-2011  

2007-2008  
2008-2009  
2009-2010  
2010-2011  

14 Actual production per year of the 
equipment quoted during last five 
financial years giving quantity and bill 
value rounded off to first decimal place 
in Rs. Lac excluding Central Excise. 2011-2012  

15 Manufacturing capacity per month of 
the quoted item / equipment item wise. 

  

16 State the name and designation of 
your relative (s) if any, working in   
Power Transmission Corporation of 
Uttarakhand Ltd. 

  

17 2% security deposit in  terms of clause 
3 of Form ‘B’ is to be deposited within 
30 days of placement of order. 
Whether or not willing to deposit. If no, 
state reasons. 

  

18 Whether certificates or satisfactory 
performance of offered equipment 
enclosed or not. If yes give the 
designation of the officer issuing 
certificate and the quantity to which it 
refers.  

  

19 (a) Whether quoted ex-works prices 
are firm / variable. 

(b) In case of variable price, have you 
noted. 

(c)   That prices variable as per 
Specified formula enclosed without 
any ceiling on either side.   

( IEEMA/ CACMAI  Circular to be  
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Enclosed )  
 

20 Have you mentioned base prices 
indicating Prevailing as on the first day 
of one month before tender opening. 

  

21 Whether ex-works prices quoted or not 
 

  

22 Whether packing, forwarding, freight 
and insurance cover (for transit plus 30 
days storage thereafter) has been 
quoted besides ex-works Prices(All 
these charges are to be excluded)  
 
 

  

23 Whether the quoted prices are also 
applicable for any reduced quantity 
order. 
 

  

24 Terms of payment as mentioned in 
relevant clause are acceptable or not.  
 

  

Give Trade Tax / Sales Tax/ VAT 
Registration  No. 
(i) Central  
 

  25 

(ii) State 
 

  

26 i) Details of the Income Tax return filed 
with the I.T department alongwith a 
copy of the return. 

  

 ii) Details of PAN no. of the Firm/ Unit/ 
Company/Enterprises alongwith 
detail of PAN No. of its 
proprietor/Partners/Directors. 

  

27 Whether the Tenderer is agreeable to 
supply the equipment in case of the 
deviations stipulated by him are not 
acceptable to the purchaser.  
 

  

28 Give two references ( Name, 
Designation and complete postal 
address) who can certified tenderers 
financial status and capability to under-
take such supply orders. One of the 
references should be of any scheduled 
nationalized bank in India. 

  

29 Have you submitted a sealed 
sample(s) required in the 
specification(non- returnable) and 
delivered the same to the office of 
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Deputy General Manager, Corporate  
(C&P-I) , Dehradun  
 

30 Have you offered any discount and so 
than what is rebate / discount in Rs. 
Per Unit. 

  

 
 
 
Seal of Company 

Full Signature  
Name  
Designation  
date 
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SCHEDULE ‘G’ 
 

Tender Specification No. CE/GZR-22/2012-
13DEVIATIONS FROM “TECHNICAL  SPECIFICATION” 

 
(All deviations from the “ Technical specification” shall be filled in clause by 
clause, in this schedule. Compliance with the Specification will be taken as 
granted if the deviations are not specifically mentioned in this schedule. In 
case there are no deviation(s) the “NIL” information should be furnished. In 
case the tenderer is required to agree to the standard clause then he may 
indicate the amount in Tender bid Part-II schedule P2 by which the tender 
price will there by be increased or decreased.) 

 
Sl. No. Page No. Clause No. & stipulation in 

PTCUL’s  Specification 
Deviation 

1 2 3 4 
    
    
    
    
 
 
 
 
 
 
 
 
 
 
 

The Tenderer hereby certified that the above mentioned are the only 
deviations from the “ technical Specification”  

 
 
 

Seal of the Company      Signature  
          Name  
         
          Designation 
          Date  
 
 
 
 
 
 



Power Transmission Corporation of Uttarakhand Ltd.  

Standard Bidding Document                                                                                                     (80) 
http://www.ptcul.org/ten_02_1_2013.pdf 

 
 
 

SCHEDULE ‘H’ 
 
 

Tender Specification No. CE/GZR-22/2012-13 
DEVIATIONS FROM “INSTRUCTIONS TO TENDERERS” 

 
( All deviations from the “ Instructions to Tenderers” shall be filled in clause by 
clause, in this schedule. Compliance with the Specification will be taken as 
granted if the deviations are not specifically mentioned in this schedule. In 
case there are no deviation(s) the “NIL” information should be furnished. In 
case the tenderer is required to agree to the standard clause then he may 
indicate the amount in Tender bid Part-II schedule P2 by which the tender 
price will thereby be increased or decreased.) 

 
Sl. No. Page No. Clause No. & stipulation in 

PTCUL’s  Specification 
Deviation 

1 2 3 4 
    
    
    
    
    
 
 
 
 
 
 
 

The Tenderer hereby certified that the above mentioned are the only 
deviations from the                              “Instructions to tenderers”  

 
 
 
 
 

Seal of the Company      Signature  
          Name  
         
          Designation 
          Date 
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SCHEDULE ‘I’ 
 

Tender Specification No. CE/GZR-22/2012-13 
 

DEVIATIONS FROM “GENERAL CONDITION OF CONTRACT AND ERECTION 
CONDITION OF CONTRACT ” 

 
( All deviations from the “ General Condition of contract and Erection 
Condition of contract ” shall be filled in clause by clause, in this schedule. 
Compliance with the Specification will be taken as granted if the deviations 
are not specifically mentioned in this schedule. In case there are no 
deviation(s) the “NIL” information should be furnished. In case the tenderer is 
required to agree to the standard clause then he may indicated the amount in 
Tender bid Part-II schedule P2 by which the tender price will there by be 
increased or decreased.) 

 
Sl. No. Page No. Clause No. & stipulation in 

PTCUL’s  Specification 
Deviation 

1 2 3 4 
    
    
    
    
    

 
 
 
 
 
 
 
 
 

The Tenderer hereby certified that the above mentioned are the only 
deviations from the “General Requirement of specification”  

 
 
 

Seal of the Company      Signature  
          Name  
         
          Designation 
          Date  
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SCHEDULE ‘J’ 
 
 

Tender Specification No. CE/GZR-22/2012-13 
 

DEVIATIONS FROM “SPECIAL CONDITION OF  THE CONTRACT” 
 

( All deviations from the “ Special Condition of the Contract’” shall be filled in 
clause by clause, in this schedule. Compliance with the Specification will be 
taken as granted if the deviations are not specifically mentioned in this 
schedule. In case there are no deviation(s) the “NIL” information should be 
furnished. In case the tenderer is required to agree to the standard clause 
then he may indicated the amount in Tender bid Part-II schedule P2 by which 
the tender price will there by be increased or decreased.) 

 
Sl. No. Page No. Clause No. & stipulation in 

PTCUL’s  Specification 
Deviation 

1 2 3 4 
    
    
    
    
    
 
 
 
 
 

The Tenderer hereby certified that the above mentioned are the only 
deviations from the         “General Condition of Contract Form ‘B’ “ 

 
 
 

Seal of the Company      Signature  
          Name  
         
          Designation 
          Date  
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SCHEDULE ‘O’ 
 

Tender Specification No.CE/GZR-22/2012-13 

 

SCHEDULE OF QUOTED GUARANTEED DELIVERY / COMPLETION PERIOD 
 

(1)  The Delivery schedule be given as per requirement given in clause 
40 of Instruction to Bidder and 11.1 of Special Condition of 
Contract. 

 
(2)   The Guaranteed delivery schedule will be reckoned from the date of 

issue of LOI /        Counter offer/ LOA or date of signing of 
agreement which ever is earlier as the case may be.  

 
(3)  For transport by Rail, the date of R / R and for transport by road, the 

date of receipt of material at Purchaser’s Store Centers shall be 
considered as date of   delivery. 

 
Sl. 
No. 

Name of Work. Offered Qty. 
 

Quantity which the firm can 
supply per month from date 
of LOI / Counter offer 

1 2   3 4 
1.  

-------------------------------------
-------------------------------------
------------- 
 
 

  

 
 
 

Note: KINDLY QUOTE MONTH WISE DELIVERY & COMMENCEMENTTIME 
IF ANY FROM DATE OF LETTER OF INTENT / COUNTER OFFER. 

 
 
 

Seal of the Company      Signature  
         Name  
         
         Designation 
         Date  
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(PRICE Break-up Ex. Works Price & F & I Price Components) 

 
Schedule P-1 (Supply) 

Bidder’s Name & Address: 
 
Bill of Quantity  for supply of 132 KV DC and SC  “C”  type towers against tender specification No. CE/GZR-22/2012-13 
  
Sl 
No
. 

 Description of material Unit Provisional  
Quantity 

Unit  Ex-
works 
prices 

Unit 
freight 

Packing 
Forwarding, 
Uploading, 
Stacking, 
insurance 
for transit 
cum 30 days 
storage 

Excise 
Duty & 
Cess 

Sale Tax/ 
VAT 

Unit F.O.R. 
destination prices 
(5+6+7+8+9) 

Total (4x10) 

1 2 3 4 5 6 7 8 9 10 11 
1 Supply of 220 KV Double 

Circuit C type towers 
including gust plate, anti 
theft  fastners of required 
sizes, step bolts, number 
plate phase plate, danger 
plate anti-climbing device 
The total weight of tower 
including all accessories 
shall be approximately 
10.80 MT 

No. 4   

 

    

 
* specify rate & amount of taxes duties & levies payable on the transaction between the Contractor and other Owner and octrio/entry tax as applicable for 
destination site/state on all items of supply including bought-out finished items (to be identified in the Contract), which shall be dispatched directly from the 
sub-vendor’s works to the Owner’s site (sale-in-transit), only. Other taxes, duties & levies for all the bought-out items are to be included in the Ex-works Price 
(Col. No. 4) 
 
** The above quantity mentioned are for comparison purposes the exact quantities executed as per actual shall be paid.   
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(Signature)………………… (Printed Name)………
 (Designation………………………….. 
Date :…………………….. 
 (Common  
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SCHEDULEP-2 

Tender Specification No. CE/GZR-21/2012-13 
 

SCHEDULE OF PRICE INCREASE / DECREASE DUE TO DEVIATION FROM SPECIFICATION 
 
Sl. 
No. 

Description  Deviation Price incidence          
( Increase / 
Decrease) 

1 Price effect due to deviations mentioned in SCHEDULE ‘G’ 
 

  

2 Price effect due to deviations mentioned in SCHEDULE ‘H’ 
 

  

3 Price effect due to deviations mentioned in SCHEDULE ‘I’ 
 

  

4 Price effect due to deviations mentioned in SCHEDULE ‘J ’ 
 

  

 
 
 
 

Seal of the Company           Full Signature  
 

                   Name 
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FORM OF BANK GUARANTEE FOR EARNEST MONEY 

 
(To be submitted with Bid Part-I) 

 
(For depositing earnest money in case the amount for deposit exceeds Rs. 20,000 
Bank guarantee should be on a non-judicial stamp Paper of Rs. 100.00  as per 
present act and should be checked by the tenderer at the time of issuing the Bank 
Guarantee to any change in the Stamp value.)  
 
To, 

Chief Engineer(O&M) 
Zonal Office, Garhwal Zone 

 POWER TRANSMISSION CORPORATION OF UTTARAKHAND LTD. 
Roorkee 

 
Sir, 
 
WHEREAS, 
Messrs…………………………….……………………………….……………………a 
company incorporated under the Indian Companies Act, its registered office at 
…..…………………….……………../a firm registered under the Indian Partnership 
Act and having its business office 
at………………..………………………………..………………………. son of 
……………………….of Messrs……………………………at…………………… 
./Sri…………… son 
of………………..………………………………………………………………………..resid
ent of …………………………at 
…………………..Sri………………………..……………….son of 
…….………….…………………….resident of…………………..…………….partners 
carrying on business under the firm’s and style of Messrs ………………………at 
…………………….which is an unregistered partnership (hereinafter called the “the 
Tenderer”) has /have in response to your tender  Notice against specification 
number PTCUL/……………………………for ……………………….offered to supply 
and / or execute the works as contained in the Tender’s letter 
No……………………… 
 
AND WHEREAS the Tenderer is required to furnish you a Bank Guarantee for the 
sum of Rs. …………………………….. as earnest money against the tenderer’s offer 
as aforesaid: 
 
AND WHEREAS we 
………………..……………………………………………………….(name and full 
address of the bank) have at the request of the tenderer agree to give you the 
guarantee a hereinafter contained. 
 
NOW THEREFORE in consideration of the promises, we the undersigned hereby, 
covenant that the aforesaid tender of the tenderer shall remain open for acceptance 
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by you during the period of validity as mentioned in the tender or any extension here 
of you and the tenderer may subsequently agreed and if the tenderer shall for any 
reason back out whether expressly or impliedly from his said tender during the 
period of its validity or any extension thereof as aforesaid, we hereby guarantee to 
you the payment of sum of Rs ………………………………. on demand 
notwithstanding the existence of any dispute between the Power Transmission 
Corporation of Uttarakhand Ltd. and the tenderer, in this regard AND we hereby 
further agree as follows: 
 
(a) That you may without affecting this guarantee grant time or other indulgence 

to or negotiate further with the tenderer in regard to the conditions contained 
in the said tender and hereby modify these conditions or add thereto any 
further conditions a may be mutually agreed upon between you and the 
tenderer. 
 

(b) That the guarantee hereinbefore contained shall not be affected by any 
charge in the constitution of our Bank or in the constitution of the tenderer. 

 (c) That any account settled between you and the tenderer shall be conclusive 
evidence against us of the amount due hereunder and shall, not be 
questioned by us. 
 

(d) That this guarantee commences from the date hereof and shall remain in 
force till the tenderer, if his tender is accepted by you, furnishes the security 
as required under the said specifications and executes a format agreement as 
therein provided or till six months after the period of validity or the extended 
period or validity, as the case may be of tender whichever is earlier. 
 

(e) Notwithstanding anything contained above of the Guarantor hereunder is 
restricted to the said sum of Rs…………………………………………… and 
this guarantee shall expire on the………………………………. Day of 
………………………2007 Unless a claim under the guarantee is filled with the 
Guarantor within six months of such date. All claims shall laps and the 
Guarantor shall be discharge from the guarantee.  

 
(f) That the expressions ‘the tender’ and the Bank the   Power Transmission 

Corporation of Uttarakhand Ltd. herein used shall, unless such interpretation 
is repugnant to the subject or context include their respective successors and 
assigns. 

 
(g) We…………….…………………………………………..(Name of Bank) lastly 

undertake to pay to the (PTCUL) any money so demanded not withstanding 
any dispute or disputes raised by the contractor(s) /supplier(s) in any suit or 
proceeding pending before any court or Tribunal relating arbitration there to of 
liability under the present being absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s)/ supplier(s) shall have 
not claim against us for making such payment. 

  
Yours Faithfully  
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PERFORMA FOR PERFORMANCE BANK GUARANTEE 
 

POWER TRANSMISSION CORPORATION OF UTTARAKHAND LTD. 
 
 

THIS DEED OF GUARANTEE MADE on the …………………………..day 
of…………………………………by the…………………………………..(hereinafter 
called “ the Guarantor”) of the part in favour of Power Transmission Corporation of 
Uttarakhand Ltd. (herein after called “ the Purchaser”) of the other part. 

 
WHEREAS in accordance with the contract agreement dated the …………………….. 
day of ………………….. (hereinafter called “ the said contract”) entered into between 
the Purchaser and Messer’s. …………………………….. a Company within  the 
meaning of the Companies Act. And having its registered office 
at………………………………… (hereinafter called “ the contract”) the Contractor 
agrees to supply/to execute the work to the Purchaser the ……………. As provided 
in the said contract. 
 
AND WHEREAS the payment terms under the said Contract provide that in order to 
take 100% payment of the contract value the contractor shall furnish to the 
Purchaser a Bank Guarantee in the sum of 10% value of each consignment 
dispatched valid for…………………. 
 
AND WHEREAS instead of furnish separate guarantees as aforesaid the Contract 
wishes to furnish one guarantee in the sum of 10% value of the Contract valid 
for………………… and reckoned from the date……………………………… 
 
NOW THIS DEED WITNESSES AS FOLLOWS 

 
1. In consideration of the promises the guarantor hereby undertakes that the 

Contractor shall duly supply the aforesaid material of the said Contract failing 
which the Guarantor shall pay to the purchaser on demand such amount or 
amounts as the Guarantor may be called upon to pay the maximum aggregate to 
Rs…………….. being 10% of the Contract value. 

2. The Guarantor shall pay to the Purchaser  on demand the sum under Clause 1 
above without demur and without requiring the Purchaser to invoke any legal 
remedy that may be available to it to compel the Guarantor to pay the same or to 
compel such performance by the Contractor, provided that where the Guarantor 
consider the demand of the Purchaser unjustified shall nevertheless pay the 
same though under protest to the Purchaser and shall not withhold payment on 
that account.  

3. This guarantee shall come into force from the date hereof and shall remain valid 
for ……………………………………………. Calendar month from the date of the 
…………….. of last consignment of …………………… goods dispatched which 
date of dispatch according to contract is the ………………… date of 
………………. of however, the period of the contract is for any reason extended 
thereby extending the said date and upon such extension, if the contractor fails to 
furnish a fresh or renewed Bank Guarantee for the extended period, the 
Guarantor shall pay to the Purchaser the said sum of 
Rs……………………………. or such lesser sum as the Purchaser may demand. 
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4. The guarantee herein contained shall not be affected by any change in the 
Constriction of the Guarantor or of the Contractor.  

5. Any account settled between the  Contractor and the Purchaser shall be 
Conclusive evidence against the Guarantor of the amount due and shall not be 
questioned by the Guarantor. 

 
 
 
 
6. The neglect or forbearance of the Purchaser in enforcement of payment of any 

moneys the payment whereof is intended to be hereby secured or the giving of 
time by the Purchaser for the payment thereof shall in no way reliever the 
Guarantor of its liability under this deed. 

7. The Purchaser and the Contractor will be at liberty to carry out any modifications 
in the said Contract during the terms of the said contract and any extension 
thereof, notice of which modification to the Guarantor is hereby waived. 

8. The expression “ The Purchase” and the Guarantor” and “The Contractor” shall 
unless there be anything repugnant to the subject or context include their 
respective successors and assigns. 

9. Not withstanding anything contained above, the Guarantee hereunder is 
restricted to the said sum of Rs. ……………………. And this guarantee shall 
expire on the ………………… day of ………………. Unless claim under the 
guarantee is filed within six months of such date, all claim shall lapse and the 
Guarantor shall be discharged from the guarantee. 

 
IN WITNESS HEREOF 

 
For and on behalf of the Guarantor has signed this deed on the day and year first 

above written. 
 
 

Witness 
 

1. ……………………………….. 
 Signed by 
………………………………. 
 
 For and on behalf of the 
Guarantor 
 
 
 

2. ……………………………….. 
  
……………………………….. 
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AGREEMENT 

( REFERRED TO IN CLAUSE 3 ) 
 

THIS AGREEMENT  made on the ------------------------------------------day of ------------
Between -------------------hereinafter referred to as (‘ The Contractor”) of the one part 
and the Power Transmission Corporation of Uttarakhand Ltd.  ( hereinafter called ‘ 
Purchaser’) of the other  part.  
 
WHERE AS the Purchaser is about to supply and delivery  the                                          
(hereinafter called ‘The Works’) and for the purpose required the plants and 
machinery mentioned, enumerated and specified to in certain general conditions, 
schedules, drawings, form of Tender covering letter and schedule of prices which, for 
the purpose of identification  has been signed by  -------------------------, on behalf of 
the contractor and -------------------------------------------------   (the Engineer or the 
purchaser ) on behalf of the Purchaser of which , are deemed to form part of this 
Contract as though as separately set out herein and are included in the expression 
‘Contract’ whenever herein used.   
 
AND WHERE AS the Purchaser has accepted the tender of the Contractor for the 
supply and delivery of the  said plant and machinery for the  sum of  Rs -----------------
---------------------Upon the terms and subject to the conditions here in after 
mentioned.    
NOW THESE PRESENT WITNESS and the parties here to hereby agree and 
declare as follows, that is to say, in consideration of the payment to be made 
to the Contractor by the Purchaser ( as hereinafter mentioned “ the 
Contractor” ) shall and will duly provide the said plant and machinery of said 
work on  the terms and  conditions mentioned in the Contract.  
 
AND  in consideration of the due provisions of the said plant and machinery by the 
Contractor and due performance of his part of the Contract, the Purchaser does 
hereby for himself, his successors or such assigns convenient with the Contractor 
that he ( the Purchaser) his successors or assigns will pay to the Contractor the said 
sum of   Rs -----------------------------------or  such other sums as may become payable 
to the Contractor under the provision of this Contract, such payments to be made as 
such time and in such manner as is provided by this Contract.   
IN WITNESS WHEREOF the Parties   here to have signed this Deed hereunder 
on the dates respectively mentioned against the signature of each. 
 
 
 
              Signed by                       Signed by 
 

-------------------       ----------------------
     
   (for and on behalf of Purchaser )    ( for on behalf of 
Contractor )  
    by date in the presence of    by date in the presence of 
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(1) (1) 
 
 
 

(2) (2) 
 
 
 
 
 
 


